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Government of Uttar Pradesh 

        ……………..(Transaction advisory) 

 

INVITES 

REQUEST FOR PROPOSAL(RFP) 

FOR 

ARCHITECTURAL CUM DPR CONSULTANT  

WORK FOR 

CONSTRUCTION OF .............................................. 

...................................................................................... 

................................................. ON EPC MODE  

 

 

NO.          /General/Technical Cell/2022-23   Dated- 
 

 

 

 

 

 

 

…………………Department, Lucknow 

 

 
 

 

Model document after HPC 28.09.2024 

Letter no. 329/BDD-1(NH)/40MT-11/2024 dated 12.11.2024 
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OFFICE OF THE SUPERINTENDING ENGINEER, TECHNICAL 

CELL, EPC MISSION,  

…………….. DEPARTMENT, LUCKNOW 
                                                       Notice Inviting  RFP 
           
 

Superintending Engineer, ……………………..., Lucknow on behalf of Governor of Uttar Pradesh invites 

Request for Proposal(RFP) for Architectural Consultant Cum DPR Consultant from reputed firms having 

experience and expertise in the field of Architecture & Engineering for the following work to be executed 

on EPC Mode. The detailed RFP documents are available on U.P. Government e-tender portal 

http://www.etender.up.nic.in, ………….. Website http://www............up.nic.in and website 

http://www...............gov.in. 

S. 

No. 

Distr

ict 

Name of 

Work 

Land 

Area (in 

Acre) 

Maximum 

Approximate 

Consultancy Fee 

without GST (0.75% 

of the project cost) 

Rs. in Lacs 

Cost of Bid 

Document 

Bid/ 

Tender 

Fee 

Earnest Money 

Deposit (EMD) 

(Rs. in Lac) 1% 

of approximate 

consultancy fee 

Time of 

Completion 

1 2 3 4 5 6 7 8 9 

1 ........
...... 

Construction 
of 
........................
........................
........................
............... 

......

.... 

............. Rs.5000+ 

GST 

Rs.300

+ Rs. 

54 GST 

.................. 75 Days for 

Architecture      

design 

consultancy 

+ initial  06 

Months for 

construction 

work 

 
❖ Period for downloading of RFP document from .................... at 11:00 am to ...................... upto 12:00 noon. 

❖ Pre-bid conference to be held on ..................... at 11:30 am in the office of ………………., Lucknow. The 

queries can be sent to mail ID- ...............@gmail.com. 

❖ Start date of submission of bid document ......... from 11:30 AM (online). 

❖ Last date of submission of bid document .................... upto 12:30 PM (Online). 

❖ Submission of Technical bid in hard copy on .................. upto 05:00 pm in the Office of Superintending 

Engineer, …………………………………………………………….., Lucknow-226001 

❖ Opening of Technical Bid on .................... at 03:00 PM. 

❖ The price quoted by the consultant is exclusive of GST. 

Note: 

1. The Bidders are requested to keep on checking website www.etender.up.nic.in, 

www…………...up.nic.in or www………...gov.in regularly for any corrigendum which shall not be 

published in any newspaper. 

2. The detailed scope of project and consultancy services are available in the RFP document, which can be 

downloaded from website www.etender.up.nic.in, www……….up.nic.in or www……………...gov.in 

3. Processing & Document fee (as per the table) shall be deposited online through Net Banking/RTGS on the 

e-tender portal site www.etender.up.nic.in through the available gateway. 

4. EMD (as per the table) shall be deposited online through Net Banking/RTGS on the e-tender portal site 

www.etender.up.nic.in through the available gateway. Applicants are advised to go through the RFP 

submission section carefully and upload the required documents as instructed. The intended applicants are 

advised to procure digital signature certificate (Class-II) from UP Electronics Corporation Ltd Lucknow, 

to participate in e-tender process. 

about:blank
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5. The date & time for opening of financial bid shall be informed through email and e-tender portal 

www.etender.up.nic.in   

6. The validity for the offer shall be 120 days from last date of submission of bid. 

7. On the said portal by clicking “Tenders by Organization”, then under organization name “Chief Engineer, 

………………………., Lucknow” the RFP document can be searched by date/number of tender notice, 

by name of the work etc. 

 

 

 

 

Date 

Place  

  

  

 

 
 

Executive Engineer, 

Technical Cell EPC Mission, 
Planning Department, Lucknow 

 

 
 

Superintending Engineer, 

Technical Cell EPC Mission, 
Planning Department, Lucknow 
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RFP FOR ARCHITECTURAL CONSULTANT CUM DPR CONSULTANT 

SERVICES ON EPC MODE IN BUILDING WORKS 
 

I N D E X 

 

S. NO. DESCRIPTION SECTION 
PAGE 

NOS. 

1. GENERAL INFORMATION SECTION-1 7 

2. INSTRUCTIONS TO BIDDERS SECTION-2 11 

3. 
GENERAL CONDITIONS OF CONTRACT 

(Part-I) 
SECTION-3 24 

4. 
SPECIAL CONDITION OF CONTRACT 

(Part-II) 
SECTION-3 38 

5. TERMS OF REFERENCES (TOR) SECTION-4 40 

6. 

ELIGIBILITY CRITERIA AND 

EVALUATION 

(For Bids Invited on Quality and Cost based 

system) 

SECTION-5 60 

7. 
FINANCIAL PROPOSAL 

(Attach separately, to be filled online 

separately) 

SECTION-6 69 

8. FORMATS & ANNEXURES SECTION-7 71 
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DISCLAIMER 
 
 

……….. Department, GoUP has prepared this document for Architectural and Engineering 

Consultants on behalf of GoUP to provide the background / information for providing Project 

Architectural Consultant cum DPR Consultant Services to ………………… Department 

for “Construction of ...............................................................................” referred as the 

“Project”. Also, information is provided on the terms and conditions set out in this document 

and any other terms and conditions subject to which such information is provided in RFP. 

This document is not an agreement, is not an offer or invitation to any other party.  The 

purpose of this document is to provide interested parties with information to assist the 

formulation of their bid. The information is not intended to be exhaustive.  Bidders are 

required to make their own inquiries and respondents will be required to confirm in writing   

that they have done so and they do not rely solely on the information in this document. 

................. Department, GoUP reserves the right not to proceed with the project or to change 

the configuration of   the project, to alter the timetable reflected in this document or to change 

the process or procedure to be applied. 

While ................. Department, GoUP has taken due care in the preparation of information 

contained herein and believe it to be accurate. Neither the Department nor any of its 

authorities or agencies nor any of   their respective officers, employees, agents or advisors 

gives any warranty or make any representations, express or implied as to the completeness or 

accuracy of the information contained in this document or any information which may be 

provided in association with it. 

No reimbursement of cost of any type will be paid to persons or entities submitting their RFP. 
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1.0 INTRODUCTION  
1.1  The state of Uttar Pradesh is geographically fourth largest State of India and the most populous State. The 

Technical cell, EPC Mission, Planning department/UPPWD/UPRNN /C&DS, Department in the State 

Government is primarily responsible for making a development plan for the State, to initiate and undertake 

necessary exercises for this purpose and oversea and take an overall view of the implementation of the 

plan, without diluting in any manner the role of different Departments of the State Government  in the 

formulation and implementation of their respective plan.  

 

1.2  OBJECTIVE OF REQUEST FOR PROPOSAL 

 

1.2.1 The Government of Uttar Pradesh vide G.O. No. 29/2023/B-2-673/10-2023 dated 19-10-2023 of finance 

department has entrusted the responsibility of Construction of various Government buildings costing more 

than Rs. 50 Crore on EPC mode to Technical cell, EPC Mission, Planning department/UPPWD/UPRNN 

/C&DS, Department. In the said G.O. it has been provided to obtain the services of 

Architect/Specialist/Consultants as per requirement of the project. In view of the various other tasks 

presently being performed in-house, there is limited in-house capability and strength of the Architect 

Section of DEPARTMENT. It is need of the day to take the services for comprehensive integrated 

consultancy experts (hereinafter called “Consultants”) having expertise in Architectural, structural and 

MEP engineering etc. in the field of Building Engineering for speedy, timely and economic execution of 

the Projects. Vide G.O. No. 14/2020/B-2-55/10-2020 dated 25-03-2020, Department of Finance, GoUP 

has approved “Manual for Procurement of Consultancy & Other Services, 2017” now updated in 2022 

issued by Ministry of Finance, Department of Expenditure, GOI for procurement of consultancy and other 

services in the State PWD as well. Technical cell, EPC Mission, Planning department/UPPWD/UPRNN 

/C&DS, Department has decided to obtain the services of reputed consultants through shortlisting 

accordingly (mutatis – mutandis) who will assist Technical cell, EPC Mission, Planning 

department/UPPWD/UPRNN /C&DS,. department for undertaking various activities from 

conceptualization, procurement of the contract for the work on EPC Mode. For each project selection of 

the Consultant shall be done separately and through open e-invitation process.  
 

1.2.2 The procurement of Consultants shall be done in a 2 envelope single stage process. In the first envelope, 

the Consultants shall submit their technical proposal towards the notice inviting Request for Proposal 

(RFP). In the second envelope (Online), the Consultants shall submit their financial bid.   

 

1.2.3 The RFP’s financial bids of only those Consultants would be examined who have scored more than 75% 

marks in the Technical bid. The selection of consultants shall be done on Quality and Cost Basis System 

(QCBS) with technical and financial weightage in the ratio of 80:20 . 

 

1.2.4  The award of work to EPC Contractor shall be by inviting open bids (e-tender route) by Technical 

cell, EPC Mission, Planning department/UPPWD/UPRNN /C&DS, Department on the basis of bid 

documents finalized by the Consultant.  
 

1.2.5     If the number of proposals so received are less than 3 in nos then the RFP shall be cancelled prima 

facie & fresh RFP shall be floated. 

 

1.3 NOTICE INVITING RFP  
 

1.3.1   Notice Inviting RFP shall be published in Hindi & English daily newspapers with wide   

circulation through Director of Information GoUP Lucknow and shall be available on e-tender 

portal of GoUP i.e. www.etender.up.nic.in, Technical cell, EPC Mission, Planning 

department/UPPWD/UPRNN /C&DS, Department Website www……………..up.nic.in and 

DEPARTMENT website www…………….gov.in from the date of publishing as mentioned in 

RFP timelines.  

 

1.3.2  Procurement of Consultants shall be done transparently by invitation of RFP through e-tender 

portal of GoUP i.e. www.etender.up.nic.in or linked through website of the Department 

www…………..up.nic.in and DEPARTMENT i.e. www…………..gov.in.    

http://www.etender.up.nic.in/
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1.3.3 RFP processing & document fee is required to be paid online through Net banking/RTGS on e-

tender portal i.e. www.etender.up.nic.in for submission of application.   

 

1.3.4 The interested applicants are advised to procure Digital Signature Certificate (DSC)   (Class-II) 

from UP Electronics Corporation Ltd or any approved agency for submission of the RFP.  

 

1.3.5  RFP TIMELINES  
 

RFP offer shall be submitted through online on e-tender portal i.e. www.etender.up.nic.in as per 

following schedule. 

Table : IMPORTANT DATES 

1 NIT no & Date ………………………………………. 

2 Document Download  start Date  ....................... from ............. AM/PM 

3 Submission Start Date ....................... from ............. AM/PM 

4 Submission End Date ....................... upto ............. AM/PM 

5 Submission in Hard Copy .......................upto ............. AM/PM 

6 Opening Date  .......................at ............. AM/PM 

7 Result Declaration   Result shall be displayed on the website.  

 
 

1.4     RFP PROCESSING AND DOCUMENT FEE & EMD  
 

RFP Processing and Document Fee shall be Rs. 5000 + GST (processing fee) + Rs 354 (Rs 300-Document fee 

+ Rs 54-GST). The Processing & Document Fee is non-refundable. The amount shall be paid online through net 
banking/RTGS on e-tender portal i.e. www.etender.up.nic.in. Interested applicants are informed that RFP 
submission process will not move onward if the above amount is not paid through e-tender portal.    
 

1.5     SUBMISSION REQUIREMENT 
 

Applications/Proposals shall be submitted online at e-tender portal of GoUP i.e. www.etender.up.nic.in. 

& also in hard copy in one set(s). The interested applicants are advised to visit this website regularly to 

keep themselves updated as any change/ modification in the RFP invitation will be intimated through this 

website only.   

For envelope-1 containing RFP documents, Applicants are advised to submit the scanned copies of 

the following documents: 

● Document processing Fee (copy of UTR).  

Note - Documents to be submitted may be scanned with 100 dpi with black and white option which helps 

in reducing size of the scanned copies. No financial bid is required to be submitted with the technical bid. 

The Financial bid is to be submitted online only.  

 

1.6  OPENING PROCESS OF THE PROPOSALS 

1.6.1 The evaluation of technical offers/proposals of the interested applicants shall be done by 

Evaluation Committee (EC) of Technical cell, EPC Mission, Planning department/UPPWD/UPRNN 

/C&DS, Department, as decided by GO 46/35-1-2024 dated 19-02-2024.  

1.6.2 The evaluation of only such offers will be done which are supported with required processing 

and document fee.   

1.6.3 The EC will evaluate the proposals on the basis of turnover & profits, past experience/track record 

as of consultant, general profile of qualification, experience and number of key staff & 

presentation regarding methodology, innovation etc. Overall financial strength of the Consultant 

in terms of turnover, profitability in last 5 years and cash flow situation etc. 

1.6.4 Evaluation of the technical offers/proposals shall be based on the documents and information 
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uploaded on the website & the hard copies submitted by them. In case of any discrepancy the 

online submission shall prevail.  The original offer/proposal in desired nos. of copies shall be 

submitted in hard copy by the time notified in the NIT. In case the documents uploaded differs 

from the documents submitted in hard copy. The documents uploaded online shall be considered 

for evaluation and in case the documents are not clear and unreadable, the EC will have final 

authority for evaluation of such proposals on the basis of hard copy submitted.  

1.6.5    The average annual turnover of the bidder for last 5 financial years immediately preceding year of 

the submission of bid , as worked out in Annexure VIII should be equal to or more than 50% of 

the maximum consultancy fee payable in respect of the project applied for ie: @0.75% of the 

proposed project cost( Cost without centages & without the cost of purely bought out items) as 

mentioned in the RFP of the project. If this condition is not fulfilled the bid of the bidder shall be 

rejected. The subsequent variation in the project cost will not affect the above conditions. 

1.7 Eligibility Requirements  
 ……………..Department, GoUP intends to acquire DPR Consultant from reputed firms having 

experience and expertise in the field of Architectural, Engineering & MEP services for shortlisting of 

Consultants. The firms may be Consulting firms/Engineering firms/Architectural firms from private 

or State/Central Government PSUs having experience and expertise in the field of Architecture and 

all aspects of building engineering for imparting consultancy services for procuring and executing 

building projects.  

 Association of Consulting firms/Engineering firms/Architectural firm in the form of consortium shall 

be allowed for projects with a view to compliment their respective areas of expertise to increase the 

technical responsiveness of their proposal and make larger pools of experts. Such an association may 

be for long term or for a specific assignment. In case of Consortium all partners of the Consortium 

shall sign the contract (Annexure-XII) and shall be jointly and severally liable for the entire 

assignment.  

a) JV is not allowed for projects: For the purpose of this Bid, participation of Joint-venture shall 

not be allowed. Any Joint Venture bid received for the projects shall not be considered for 

evaluation and will be considered as disqualified.                 

b) Consortium is allowed for projects: Association of Consulting firms/ Engineering firms/ 

Architectural firm in the form of consortium shall be allowed for projects with a view to 

supplement their respective areas of expertise to increase the technical responsiveness of their 

proposal and make larger pools of experts. Such an association may be for long term or for a 

specific assignment. In case of Consortium all partners of the consortium shall sign the contracts 

and shall be jointly and severally liable for the entire assignment. In case of Consortium 

experience and financial turnover shall be clubbed together. 

In case of Consortium each partner should meet at least 25% and the lead partner at 

least 50% out of the qualifying limit in case of experience of particular consultancy and financial 

turn over. The partner which does not meet the minimum limit of 25% technical and financial 

qualification shall not be considered. In case of Consortium, experience and financial turnover 

shall be clubbed together. 

For avoidance of doubt, this is to clarify that a firm as consortium member shall 

qualify only when he meets the minimum 25% of Technical & financial criteria whereas as the 

part of the consortium so proposed for the said work, the firms share in the consortium may be 

different than the minimum criteria of 25%. There may be even more than 3 or 4 or so on 

consortium members in the proposed consortium having a share even less than 25% but each of 

the consortium member for the proposed consortium shall possess the minimum criteria of 25% 

technical & financial qualification.  

 The firms should be registered under relevant Companies Act of Private Limited/Limited 

Liability Partnership (LLP)/Limited Company.  

 The applicant firm should have at least one of the team members as GRIHA/LEED Accredited 

professional or shall have to associate with GRIHA/LEED Accredited professional.
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INSTRUCTIONS TO BIDDERS 
 

1. Introduction 

1.1 The Bidders are invited to submit a technical bid together with a financial bid. The Bid will 

be the basis for technical discussions/negotiations if required and ultimately for a signed 

Contract with the selected consultant. 

1.2 This Bid is neither an agreement nor an offer by the Authority to the prospective Applicants 

or any other person. The purpose of this Bid is to provide interested parties with information 

that may be useful to them in the formulation of their Proposals pursuant to this Bid. This Bid 

includes statements and assumptions, which reflect various assessments, arrived at by the 

Authority in relation to the Consultancy. Such assessments and statements do not purport to 

contain all the information that each Applicant may require. The information contained in this 

Bid, may not be complete or accurate. Each applicant should, therefore, conduct its own 

investigations about the assignment and the local conditions before submitting the proposal 

by attended pre-bid conference and visit of the project site, sending written queries to the 

Technical cell, EPC Mission, Planning department/UPPWD/UPRNN /C&DS, Department, 

before the pre-bid date to the Email ID- ................@gmail.com. 

1.3 The Bidders should familiarize themselves with local conditions and take them into account  

in preparing their proposals. To obtain first-hand information on the assignment and local 

conditions, Bidders are advised to visit the site before submitting a proposal.  The Bidders or 

his authorized representative should contact the following regarding site specific information 

and site visit enquiry. Also, all the statuary clearances required from local bodies, utility 

shifting, dismantling of structure and availability of land shall be got clarified in co- ordination 

with the local division of PWD. 

Contact: Executive Engineer of the concerned local division 

Address: ............................, ……..,............. 

Contact No: ................................ 
 

1.4 EE, Building Division, …………UPPWD/ UPRNN /C&DS Department will provide the 

inputs to the Bidders, if available. However, EE, Building Division, …………UPPWD/ 

UPRNN /C&DS Department does not assume any responsibility for any loss or financial 

damages on account of use of such information by the Bidders. The Bidders are advised to 

collect on their own information for preparation, submission of bids & execution of services 

after award of work. 

1.5 The Bidders shall be responsible for obtaining licenses and permits to carry out the services. 

1.6 The Bidders shall bear all costs associated with the preparation and submission of their 

proposals and contract negotiation, site visits etc. the Department is not bound to accept any 

proposal, and reserves the right to annul the selection process at any time prior to Contract 

award, without thereby incurring any liability to the Bidders. 

1.7 The RFP of only those Consultants would be opened who have scored more than 75% marks 

in the Technical bid of the RFP evaluation. 

2. Eligibility Criteria for Responsiveness of the bid 

This RFP is invited in two bid system i.e., technical bid and financial bid.  

i) The Bidders are required to upload and submit page of summarized audited Balance Sheet 

and also page of summarized audited Profit & Loss Account for immediate last preceding 5 

(Five) years. The bidder should not be a loss making company in the last 03 years. The 

tenderer shall submit TDS certificates/Form-26AS/Form-16A and Audited balance 

sheets/P&L Account clearly indicating the Consultancy Fee received for Project Management 

Consultancy services from Central & State Govt., Public Sector Undertaking (PSU) of Central 

& State Govt., Authority/Corporation. All Photostat copies of documents should be self-

attested. 

about:blank
about:blank
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ii) In case, the tenderer/s is a partnership firm, the turnover etc. shall be in the name of partnership 

firm only. (Annexure-VIII) 

iii) Any entity which has been barred by Central/ State Govt.  in India, (or any entity controlled 

by such barred entity) and the bar subsists as on date of Bid, would not be eligible to submit 

the Bid. The applicant must submit a duly notarized affidavit to this effect. 

iv) The Bid submitted by the Bidders must remain valid for 120 days from the last date of 

submission of Bid including the extension(s) given, if any. (Annexure-I) 

v) The bids must be accompanied by Earnest money, Cost of Bid document & Tender/bid fee. 

vi) The bidder must submit the unconditional letter of acceptance of bid conditions. (Annexure-

II) 

vii) The bidder must submit the Integrity pact for the consultancy. (Annexure-III) 

viii) The bidder must submit the work experience certificate along with the details of technical 

capability. (Annexure-VI) 

ix) The bidder must submit the Consortium Agreement, if any(Annexure XII) 

Any conditional bid or bids not accompanied with above shall be considered as non-

responsive & shall be summarily rejected, not considered for Design Concept Presentation 

(PPT and Video, if any) & Technical Evaluation. 

3.  (A) Technical Capability : 

Experience of having independently provided DPR Consultancy/Comprehensive Integrated 

Consultancy (CIC)/ Project Monitoring Consultant (PMC) Services (as per the scope of DPR 

Consultancy defined in the TOR of present work) for completed project of Construction of a 

minimum ........... bedded Hospital/ Medical College/Medical University/Jail/University 

with/without multistorey hospital, academic, administrative & residential building fulfilling 

the NBC, NMC/ Indian Public Health Standards (IPHS), MoHFW/ ESIC (as the case may 

be), Fire safety & other relevant norms during the last 10 (ten) years. The number of projects 

required to fulfil this technical capability will be as follows:    

a) One project of 80% & above value of present proposed project. 

                               or 

b) Two projects of 60% & above value of present proposed project. 

                               or 

Three projects of 40% & above value of present proposed project*. 

If the bidder fails to fulfil this essential technical capability, the bid will be rejected as non- 

responsive. 

Any other type of experience viz: quality consultant, sub consultant etc. will not be 

considered for this purpose. Only experience as DPR Consultant/independent CIC/ PMC 

(as per scope of CIC as defined in TOR of present work) will be counted 100% marks.  
*The projects can be completed either as single entity or on cumulative basis, for eg: the single entity of 40 % or above value 

of the proposed project involving all or some of the components (academic, administrative & residential buildings) will be 

counted as well as single component of value of 40 % & above of proposed project viz: academic or administrative or residential 

completed in any University will be counted. 

** As per approval given by Governing Body on dated 20.06.2023. 

The works which are completed to the extent of 80% physical progress shall be 

awarded 75% marks in the respective category, provided the proper certificate duly 

issued by the competent authority of the employer is put up along with the bid 

documents.*** 
*** As per approval given by Governing Body on dated 25.09.2023. 

(B) Financial Capability: 

i) The Bidders are required to upload and submit page of summarized turnover, audited 

Balance Sheet and also page of summarized audited Profit & Loss Account for 

immediate last preceding 5 (Five) years. The bidder should not be a loss making 

company in the last 03 years. The tenderer shall submit TDS certificates/ Form-26AS/ 

Form-16A and Audited balance sheets/ P&L Account clearly indicating the 
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Consultancy Fee received for Project Management Consultancy services from Central 

& State Govt., Public Sector Undertaking (PSU) of Central & State Govt., Authority/ 

Corporation/ private Bodies. All Photostat copies of documents should be self-attested. 

In case, the tenderer/s is a partnership firm, the turnover etc. shall be in the name of 

partnership firm only. (Annexure VIII) 

ii) The Bidders are required to upload and submit the solvency certificate costing 

minimum Rs. 1.00 crore duly issued by chartered accountant and valuer or Banker and 

should have been issued within Six months from the original last date of submission of 

the Bid. 

Note : 

i) The past experience in specific work should be supported by certificates issued by the client’s 

organization. In case the work experience is of private sector, the completion certificate shall 

be supported with copies of the letter of award/ contract agreement and corresponding TDS 

Certificates. For the purpose of evaluation of bids, the value of work will be considered 

commensurate with the value of TDS Certificates. 

ii) For the purpose of this section, the value of executed works shall be computed by applying 

escalation on the actual value of work done at a simple rate of 8% per annum. 

iii) Certificate of work experience (if required) and other documents as specified in the Bid shall 

be scanned and uploaded to the e- Tendering website within the period of bid submission. 

iv) Certificates of Subsidiary/ Group Companies 

Any company/ firm while submitting the Tender can use the work experience of its subsidiary 

company to the extent of its ownership in the subsidiary company. However, the companies/ 

firms which intend to get qualified on the basis of experience of the parental company/ group 

company own works, shall not be considered. In case of a company/ firm, formed after merger 

and/ or acquisition of other companies/ firms, past experience and other antecedents of the 

merged/ acquired companies/ firms will be considered for qualification of such company/ 

firm provided such company/ firm continues to own the requisite assets and resources of the 

merged/ acquired companies/ firms relevant to the claimed experience. 

v) Design Concept Presentation 

The Design Concept Presentation (PPT and Video, if any) shall be submitted online as well 

as in one copy (1 hard copy & soft copy in 1 nos of pen drives) to be mailed to 

.......................................@gmail.com, latest by 05:00 pm of ................... The Design 

Concept Presentation by the bidder shall have to be done on the date and venue as intimated 

by mail/ web portal. 

The Consultant shall bring Soft & hard copy of their Design concept (already uploaded at the 

time of submitting online bid) and related details at the time of presentation. The time and 

venue for presentation will be intimated separately. A firm can present in the single 

presentation, the no. of projects for which it has been intimated to make the presentations. 

The consultant shall have to bring the key personnel Team Leader, Structural Engineer and 

Senior Architect for the Concept Design Presentation and necessary interaction. 

4. Joint Venture: 

No joint venture is allowed to participate in the bid. 

5. Earnest Money Deposit 

5.1 Earnest money deposit (EMD) shall be 1% (one percent) of the maximum of the consultancy 

fee. Earnest Money Deposit ("EMD") of amount as mentioned in Invitation for RFP required 

to be deposited online through Net Banking/RTGS on the e-tender portal site 

www.etender.up.nic.in through the available gateway.  

5.2 The EMD shall be payable without any condition(s), recourse or reservations. 

i) The EMD of Bidders other than Highest Bidder ("H1") shall be returned within 15 days, 

after opening of Financial Bid. 

ii) The EMD of the successful Bidder will be released after the Successful Bidder has 

about:blank
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furnished the required acceptable Performance Guarantee in terms of the Consultancy 

Agreement. 

iii) No interest shall be paid by Technical cell, EPC Mission, Planning department/ UPPWD/ 

UPRNN /C&DS, Department on the EMD. 

iv) The EMD of the Bidder(s) may be forfeited, in the following events: 

a)  If a Bidder withdraws the bid after bid opening during the period of validity; 

b) If, any unilateral revision in the offer is made by the Bidder during the validity of 

the offer. 

c) Upon non-acceptance of Letter of Intent or Letter of Award, if and when placed 

in the case of a successful Bidder; if the Bidder fails to Sign the Agreement with 

in the 07 days from the date of issue of LOA or furnish the required performance 

security or fail to commence the work within the stipulated time period prescribed 

in the contract. 

d) If the Bidder furnishes any incorrect or false statement/information/ document. 

e) If the Bidder does not intimate the names of persons who are working with him in 

any capacity or are subsequently employed by him who are near relatives to any 

officers of Technical cell, EPC Mission, Planning department/UPPWD/UPRNN 

/C&DS, department and/or name of Bidder’s near relative who is posted in the 

project office/ concerned zonal office of the Department. 

6. Cost of RFP Bid Document, Tender fee 

i) Cost of RFP Bid Document: Rs. 5000 + GST 

ii) Bid processing fee: NIL 

iii) Tender/ Bid fee: Rs. 300 + Rs. 54 GST 

 

7. Submission of Documents 

List of Documents to be scanned, uploaded and also to be submitted in hard copy within the 

period of Bid submission: 

a. Power of Attorney of the person authorized for signing /submitting the Bid, in case of 

Consortium, lead member to be authorized. 

b. Affidavit on non-judicial stamp paper of Rs. 100/- for validity of bid and correctness of 

documents. (Annexure-I) 

c. Unconditional letter of acceptance of bid conditions. (Annexure-II) 

d. Integrity pact for the consultancy fee. (Annexure-III) 

e. General Information (Annexure-IV) 

f.  Valid GST & PAN details (Annexure-V) 

g.  Details of experience certificate/Similar work for the work executed for last 10 years. 

(Annexure-VI) 

h. Organization setup of the company with Respect to Key Staff (Annexure-VII) 

i. Financial Information (Annexure-VIII) 

j. Details of Associate Consultant/Counterpart staff (Annexure-IX) 

k. Certificate in the form of Annexure-XI to be submitted at time of submission of DPR. 

l. Consortium agreement between consortium members (if any) (Annexure-XII). 

NOTE:- 

1. All the uploaded documents shall be duly sealed and signed by the Power of Attorney holder 

and in readable, printable and legible form failing which the Bids shall not be considered for 

evaluation. The document submitted in hard copy should be duly page numbered. 

2. Set of Bid Documents: 

The following set of documents shall constitute the Bid Documents: 

a) Notice Inviting E-Tender  
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b)  

i) RFP in the form of technical bid with scanned document prescribed in para-7 
above 

ii) Financial bid in INR. 

c) General Conditions of Contract 

d) Special conditions of Contract (SCC) 

e) Site Layout/Plan, Drawings as available 

f) Annexure-I to Annexure-XII 

g) Corrigendum / Addendum / Other documents, if any 

3. The Bidders are advised to submit complete details with their bids. The Technical Bid 

Evaluation will be done on the basis of documents uploaded on e-Tendering web site(s)/ 

submitted by the Bidders with the bids. The information should be submitted in the prescribed 

proforma. Bids with incomplete/ambiguous information will be rejected. 

4. The hard copy of the technical bid has to be submitted by bidder on date as mentioned in 

detailed NIT.  

5. The Bid submitted shall become invalid, if: 

i) The Bidder is found ineligible. 

ii) The Bidder does not upload all the documents (including GST registration) as 

stipulated in the Bid document. 

iii) If any discrepancy is noticed between the documents as uploaded at the time of 

submission of bid and hard copy submitted, if ask for physically in the  office of Bid 

opening authority. 

iv) Bids in which any of the prescribed conditions are not fulfilled or found incomplete 

in any respect are liable to be rejected. 

v) Any conditional bid will not be entertained. 

6. Before the last time and date of submission of bid as notified, the Bidder can submit revised bid 

any number of times. 

7. The Bid shall remain open for acceptance for a period of 120 days from the date of submission    

of last date of Technical Bid including the extension given, if any. In case any Bidder withdraws 

his Bid before the said period or issue of letter of acceptance, whichever is earlier, or makes any 

modifications in the terms and conditions of the Bid which are not acceptable to the Department 

then the Department shall, without prejudice to any other right or remedy, be at liberty to forfeit 

the said earnest money as aforesaid. Further, the Bidders shall not be allowed to participate in 

the re-bidding process of work. 

8. The selection of DPR Consultant shall be done on the basis of QCBS pattern defined in the 

document. The acceptance of any or all Bid(s) will rest with Technical cell, EPC Mission, 

Planning department/UPPWD/UPRNN /C&DS, Department who does not bind itself to accept 

the lowest financial Bid and reserves to itself the right to reject any or all of the Bids received 

without assigning any reason thereof. 

9. On acceptance of Bid, the name of the accredited representative(s) of the Bidder who would be 

responsible for taking instructions from Engineer-in-Charge or its authorized representative 

shall be intimated by it within 07 days of issue date of Letter of Award (LOA)/ Letter of Intent 

(LOI) by the Department. 

10. The date of Start of work shall be same as the date of signing of the contract. 

11. The award of consultancy work, execution and completion of work shall be governed by Bid 

documents consisting of (but not limited to) NIT, RFP General Conditions of Contract, Special 

Conditions of Contract, Technical Evaluation, Price bid, etc. The Bidders shall be deemed to 

have gone through the various conditions while making/ preparing their technical and financial 

proposals and submitting the Bid(s) including site conditions, topography of the land, drainage 

and accessibility etc. or any other condition which in the opinion of Bidder will affect his 

price/rates before quoting their rates. 
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12. Order of Precedence of Documents 

In case of difference, contradiction, discrepancy, with regard to General Conditions of 

Contract, Special Conditions, Specifications, Corrigendum/Clarification(s) issued, Drawings, 

Bill of quantities etc. forming part of the contract, the following shall prevail in order of 

precedence. 

1. Letter of Award, along with statement of agreed variations and its enclosures, if any. 

2. Corrigendum, Addendum, Clarifications etc. 

3. Special Condition of Contract. 

4. Description of Bill of Quantity / Schedule of Quantities. 

5. General Conditions of Contract. 

6. Drawings 

7. PWD specifications/CPWD/ MORTH specifications (as specified in Technical 

Specification of the Bid) update with correction slips issued up to last date of receipt of 

Bids. 

8. Relevant B.I.S. Codes. 

9. Use of latest innovative technology approved by BMTPC and adopted by CPWD/ State 

Govt. with local availability of material, economy and completion time. 

13. Design Concept Presentation will be held on the date as intimated by mail & uploaded on web 

after opening of the Technical Bid as intimated Bid inviting authority. The Bidders found 

responsive as per eligibility of section-5 will be intimated through email minimum 48 hours 

prior to the Design Concept Presentation. 

14. Financial Bid of qualified bidders as per technical bid evaluation will be opened duly intimated 

after Design Concept Presentation, by Bid inviting authority in the presence of participants who 

choose to attend the opening of the Financial Bid. 

15. The Department’s policy requires that Bidders provide professional, objective, and impartial 

advice and at all times hold the Department’s interest’s paramount, strictly avoid conflicts with 

other assignments or their own corporate interests and act without any consideration for future 

work. 

Without limitation on the generality of the foregoing, the Selected Bidder and any of its 

affiliates, shall be considered to have a conflict of interest and shall be disqualified and not 

entitled for selection, under any of the circumstances set forth below: 

i) The remuneration of the Selected Bidder/consultant pursuant to Clause 3 of TOR shall 

constitute the Selected Bidder/Consultant's sole remuneration in connection with this 

Contract or the Services and the Selected Bidder/Consultants shall not accept for their own 

benefit any trade commission, discount or similar payment in connection with activities 

pursuant to this RFP or to the services or in the discharge of  their obligations hereunder,  

and the Selected Bidder/Consultants shall use their best efforts to ensure that any sub 

consultants, as well as the personnel and agents of either of them,  similarly  shall  not 

receive any such additional remuneration. 

ii) No agency of current employees of the Department shall work for the Selected Bidder/ 

Consultant. Recruiting former employees of the Department to work is acceptable only 

since after retirement of 2 years provided no conflict of interest exists. 

iii) Monthly remuneration proposed to be paid to the key professional & site staff has 

to be provided by DPR Cosultant but the same shall not be considered for 

evaluation of financial bid of the bidder. But is a mandatory condition. 

iv) The selected Consultant may be required to submit 5 years Professional liability Insurance 

for the Architectural design, Preliminary Structural design, Design Based Report, Tender 

documents & drawing submitted for the said project on completion of the same. 

v) Indemnity - The Consultant shall indemnify the Authority for an amount not exceeding 3 

(three) times the value of the Agreement for any direct loss or damage that is caused due 
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to any deficiency in services. 

vi) Proprietary data - All documents and other information provided by the Authority or 

submitted by an Applicant to the Authority shall remain or become the property of the 

Authority. Applicants and the Consultant, as the case may be, are to treat all information 

as strictly confidential. The Authority will not return any Proposal or any information 

related thereto. All information collected, analyzed, processed or in whatever manner 

provided by the Consultant to the Authority in relation to the Consultancy shall be the 

property of the Authority. 

16. General Information 

i) Single Bid 

The Bidders are not allowed to submit more than 1(one) Bid at a time for the same work. 

If Bidder(s) submits or participates in more than one proposal for the same work, such 

proposals shall be disqualified and shall be summarily rejected. 

ii) Bid Validity 

The Bid submitted by the Bidders must remain valid for 120 days from the last date of 

submission of Bid including the extension(s) given, if any. The overall offer including 

personnel proposed for the assignment as well as quoted fees shall remain unchanged 

during the period of validity. 
 

iii) Association of Sub-Consultants 

The Bidders may associate consultant/counterpart for specialized works such as structure 

design, Service design, STP design, Interior design, HVAC, Lift, Fire-fighting, Landscape 

etc. The details of such sub consultants shall be mentioned by the Bidder(s) in the attached 

format at Annexure-IX at the time of submission of Bid.  

 

iv) Benefit under Government Policy 

The benefits under Public Procurement (Preference to Make in India) Order 2017 issued 

by the department of Industrial Policy and Promotion (DIPP) and other prevalent 

Government Policies issued by the Government from time to time shall be extended to the 

eligible Bidders. 

17. Clarifications and Amendment of Bid Documents 

i) The Bidders may request for a clarification on any clause(s) of the Bid documents within 

7 days from the date of uploading of Bid on website. Any request for clarification must be 

sent in writing, or by standard electronic means to the Department address. Planning 

Department will respond in writing, or by standard electronic means and will send written 

copies of the response (including an explanation of the query but without disclosing the 

Source of query) to all the Bidders. Should Technical cell, EPC Mission, Planning 

department/UPPWD/UPRNN /C&DS, Department deem it necessary to amend the bid 

document as a result of a clarification or any other reasons it shall do so following the 

procedure. 

However, the Department reserves the right to respond the queries after cut-off date as 

mentioned above. 

ii) At any time before the submission of Bid, the Department may modify/amend the bid 

document and extend the last date of submission/ opening of the Bid by issuing a 

corrigendum/ Addendum. 

iii) Any Corrigendum/Addendum thus issued shall form part of the Bid document and shall be 

posted only on website https://etender.up.nic.in and the Consultants are thus advised to 

update their information by using said website. To give the Consultant reasonable time to 

take an amendment into account in their bids and on account of any other reasonable 

circumstances, Technical cell, EPC Mission, Planning department/UPPWD/UPRNN 

/C&DS, Department may at its discretion, extend the deadline for the submission/ opening 

of the Bid. 

18. Preparation of Bid 
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i) The Bid shall contain Technical Bid, Design Concept Presentation and Financial Bids. 

ii) While preparing the Bid, the Bidders are expected to examine in detail the terms and 

conditions stipulated in the Bid document. Failure to act or to provide all requested 

information in the Bid will be at the Bidders own risk and may result in rejection of your 

proposal. 

iii) The Bid proposals, all related correspondence exchanged by the Bidders and Technical 

cell, EPC Mission, Planning department/UPPWD/UPRNN /C&DS, Department and the 

contract to be signed with the Successful Bidders shall be written in the English language. 

19. Technical Bid 

i) The Technical Bid shall not include any financial information except the proposed 

remuneration to be being paid to its key personnel & sub professional staff. A Technical 

Bid containing any other financial information shall be declared non-responsive/ invalid. 

ii) The Technical Bid may be declared as non-responsive/ invalid, if the Bid is not 

accompanied by the requisite documents to be uploaded as stipulated in Bid document. 

20. Financial Bid 

The Financial Bid shall not include any commercial or technical condition/information. 

Financial offer shall be submitted as per Section-6 only online. In no case the hard copy of 

the financial bid is to be submitted physically. If any consultant submits any such hard copy 

of financial bid, the same shall be considered as the non-responsive bid.  Financial bids of 

only technically qualified bidders as per bid evaluation shall be opened on pre- informed 

date and time. 

All the technically qualified consultants, when informed by mail, that their technical bid 

has qualified for financial bid opening, shall have to submit the detailed price analysis of 

its bid price in a sealed envelope to the office of Superintending Engineer, ................. 

Department, Lucknow prior to the date of opening of financial bids in relation to the scope, 

schedule, allocation of risks and responsibilities and any other requirements of the bid 

document. 

 

21. Submission, Receipt and Opening of bids 

i) The original bids (Technical Bid, Design Concept Presentation and Financial Bid) duly 

submitted online and signed digitally shall contain no interlineations except as necessary 

to correct errors made by the Consultants themselves. The person who signed Bid 

documents must initial such corrections. Letter for acceptance of Bid condition should be 

submitted in the prescribed format of Annexure-II, Section-7. 

ii) An authorized representative of the Bidders shall sign the Technical & Financial bids and 

submit online and sign digitally. The authorization shall be in the form of a legally 

enforceable written power of attorney executed on non-judicial stamp paper of appropriate 

value duly notarized and scanned copy shall be submitted along with bid. 

iii) The evaluation of bids shall be done as described in the Section-5 for Bids invited on 

Quality and Cost Based System (QCBS) and details uploaded for approach, methodology, 

work plan, work schedule, planning of deliverables and composition of team for the 

project. 

22. Confidentiality 

i) Information relating to evaluation of Bids and recommendations concerning awards shall 

not be disclosed to the Bidders who submitted the Bid or to other persons not officially 

concerned with the process, until the publication of the award of Contract. However, after 

the technical evaluation has been completed & before opening of Financial Bid only the 

overall technical scores shall be intimated. The undue use by any Bidder of confidential 

information related to the process may result in the rejection of its Bid and may be debarred 

from participating in future Bids. 

ii) The Bidders, their associate/counterpart and the personnel of either of them shall not, either 

during the term or within two (2) years after the expiration of this Contract, disclose any 
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proprietary or confidential information relation to the Project, the services, contract and the 

business or operations without the prior written consent of the Department. 

23. Code of Integrity for Public Procurement (CIPP) 

Code of Integrity for Public Procurement: Procuring authorities as well as bidders/ 

consultants/ service providers should observe the highest standard of ethics and should not 

indulge in the following prohibited practices, either directly or indirectly, at any stage during 

the procurement process or during execution of resultant agreement: 

i) “Corrupt practice”: making offers, solicitation or acceptance of bribe, rewards or gifts 

or any material benefit, in exchange for an unfair advantage in the procurement process 

or to otherwise influence the procurement process or contract execution; 

ii) “Fraudulent practice”: any omission or misrepresentation that may mislead or attempt 

to mislead so that financial or other benefits may be obtained or an obligation avoided. 

This includes making false declaration or providing false information for participation in 

a tender process or to secure a contract or in execution of the contract; 

iii) “Anti-competitive practice”: any collusion, bid rigging or anti-competitive 

arrangement, or any other practice coming under the purview of The Competition Act, 

2002, between two or more bidders, with or without the knowledge of the Department, 

that may impair the transparency, fairness and the progress of the procurement process or 

to  establish  bid prices at artificial, non-competitive levels; 

iv) “Coercive practice”: harming or threatening to harm, persons or their property to  

influence their participation in the procurement process or affect the execution of an 

agreement; 

v) “Conflict of interest”: participation by a bidding firm or any of  its affiliates  that  are 

either involved in the consultancy contract to which this procurement is linked; or if they 

are part of more than one bid in the procurement; or if the bidding firm or their personnel 

have relationships or financial or business transactions with any official of the Department 

who are directly or indirectly  related to  tender or execution process of contract; or 

improper  use of information obtained by the  (prospective) bidder from  the Department 

with an intent  to gain unfair advantage in the procurement process or for personal gain; 

and 

vi) “Obstructive practice”: materially impede the Department’s  investigation  into  

allegations of one or more of the above mentioned prohibited practices either by 

deliberately destroying, falsifying, altering; or by concealing of evidence material  to the 

investigation; or by making false statements to investigators and/or by threatening, 

harassing or intimidating any party to prevent it from disclosing its knowledge of matters 

relevant to    the investigation or from pursuing the investigation; or by impeding  the 

Department’s  rights of audit or access to information; 

Conflict of Interest in case of Consultants 

i) The consultant is required to provide professional, objective and impartial advice, at all 

times holding the Department’s interests paramount, strictly avoiding conflicts with other 

assignments or his/its own corporate interests and acting without any consideration for 

future work. 

ii) The consultant has an obligation to disclose to the Department any situation of actual or 

potential conflict that impacts its/his capacity to serve the best interest of  Department.  

Failure to disclose such situations may lead to the disqualification of the consultant or 

termination of its/his contract during execution of the assignment. 

iii) Without limitation on the generality of the foregoing and unless stated otherwise in  the  

data sheet for the RFP document, the consultant shall not  be  hired  under  the 

circumstances set forth below: 
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a) Conflicting activities: A firm that has been engaged by the Department to provide 

Goods, Works, or Non-consultancy services for a project, or any of its affiliates, shall 

be disqualified from providing Consultancy service resulting from or directly related 

to those Goods, Works, or Non-consultancy services. Conversely, a firm hired to  

provide consultancy services for the preparation or  implementation  of a  project,  or 

any of its affiliates, shall be disqualified from subsequently providing. 

b) Conflicting assignments: Bidders (including its Personnel and Sub- Consultants) or 

any of its affiliates shall not be hired for any assignment that, by its nature, may be in 

conflict with another assignment of the Bidder to be executed for the same or for 

another Employer. 

The Bidders have an obligation to disclose any situation of actual or potential conflict 

that impacts their capacity to serve the best interest of the Department, or  that  may  

reasonably be perceived as having this effect. Failure to disclose said situations may 

lead to the disqualification of the Selected Bidder/consultant or the termination of its 

Contract any time, throughout currency of the work. 

vi)  Conflicting relationships: A consultant  (including  its/his  experts  and  sub-consultants) 

that has a close business or family relationship with a professional staff of the the 

Department  who are directly or indirectly involved in any part of: 1. the preparation of 

TOR for the assignment; 2. selection process for the contract; or 3. supervision  of  the  

contract,  may not be awarded a contract, unless the conflict stemming from this 

relationship has been resolved in a manner acceptable to the Department throughout the 

selection process  and  execution of the contract. 

Unfair Competitive Advantage in case of Consultants 

Fairness and transparency in the selection process require that the consultants or their 

affiliates competing for a specific assignment do not derive an unfair competitive advantage 

from having provided consultancy services related to the assignment in question. Such unfair 

competitive advantage is best avoided by full transparency and by providing equal 

opportunity so that all firms or individuals interested or involved have full information about 

a service assignment and its nature, scope and background information. To that end, the 

request for proposals and all information would be made available to all shortlisted 

consultants simultaneously. 

Obligations for Proactive Disclosures 

i) Bidders/consultants/service providers, are obliged under Code of Integrity for Public 

Procurement to suo-moto proactively declaring any conflicts of interest (coming under 

the definition mentioned above – pre-existing or as soon as these arise at any stage) in any 

procurement process or execution of contract. Failure to do so would amount to violation 

of this Code of Integrity; and 

ii) Any bidder must declare, whether asked or not in a bid document, any previous 

transgressions of such a Code of Integrity with any entity in any country during the last 

three years or of being debarred by any other organization. Failure to do so would amount 

to violation of this Code of Integrity; 

iii) To encourage voluntary disclosures, such declarations would not mean automatic 

disqualification for the bidder making such declarations. The declared conflict of interest 

may be evaluated and mitigation steps, if possible, may be taken by the Department.  

Similarly, voluntary reporting of previous transgressions of Code of Integrity elsewhere 

may be evaluated and barring cases of various grades of debarment, an alert watch may 

be kept on the bidders’ actions in the bidding process and subsequent contract. 

Punitive Provisions: 

Without prejudice to and in addition to the rights of the Department to other penal provisions 

as per the bid documents or contract, if the Department comes to a conclusion that a 

(prospective) bidder/consultant/service provider, directly or through an agent, has violated 
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this Code of Integrity in competing for the contract or in executing a contract, the Department 

may take appropriate measures including one or more of the following: 

i) If his bids are under consideration in any procurement, 

a) forfeiture or encashment of bid security; 

b) calling off of any pre-contract negotiations; and 

c) rejection and exclusion of the bidder from the procurement process. 

ii) If a contract has already been awarded, 

a) cancellation of the relevant contract and recovery of compensation for loss incurred 

by the Department; 

b) forfeiture or encashment of any other security or bond relating to the procurement; 

c) recovery of payments made by the Department along with interest thereon at the 

prevailing rate; 

iii) Provisions in addition to above, 

a) removal from the list of the bidders from participation in future procurements of the 

Department for a period not less than one year; 

b) initiation of suitable disciplinary or criminal proceedings against any individual or 

staff found responsible. 

24. Fraud and Corruption 

The Department requires that the Bidders participating in selection process in adherence to the 

highest ethical standards, both during the selection process and throughout the execution of a 

contract. In pursuance of this policy, the Department: 

(a) Defines, for the purpose of this paragraph, the terms set forth below: 

i) “Corrupt Practice” means the offering, promising, giving, receiving, or soliciting, 

directly or indirectly, of anything of value which he is not legally entitled to, to 

influence the action of a public official in the selection process or in contract 

execution; 

ii) “Fraudulent practice” means a willful misrepresentation or omission of facts or 

submission of fake/forged Documents in order to influence a selection process or the 

execution of a contract; 

iii) “Collusive practices” means a scheme or arrangement whether formal or informal, 

between two or more consultants with or without the knowledge of the Department, 

designed to establish prices at artificial, non-competitive levels, submission or non-

submission   of Bids; 

iv) “Coercive practices” means harming or threatening to harm, directly or indirectly, 

persons or their property to influence their participation in a procurement process, or 

affect the execution of a contract. 

(b) The Department will reject a proposal for award if it determines that the Bidder(s) 

recommended for award has, directly or through an agent, engaged in corrupt, fraudulent, 

collusive or coercive practices in competing for the contract in question. 

(c) The Department will sanction Bidder(s), including declaring the Bidder(s) ineligible, 

either indefinitely or for a stated period of time, for award of a contract if at any time 

determines that the Bidder has, directly or through an agent, engaged in corrupt, 

fraudulent, collusive or coercive practices in competing for, or in executing a contract. 

(d) The Bidders should be aware of the provisions on fraud and corruption stated in the 

specific clauses in the General Conditions of Contract. 

25. Others: 

a) The Bidders are required to upload and submit page of summarized audited Balance Sheet 

and also page of summarized audited Profit & Loss Account for immediate last preceding 

5 (Five) years. 



 

22 | Page  

b) The Bidders must read the terms and conditions of this General Conditions of Contract 

("GCC") carefully and should submit the Bid only if eligible and in possession of all the 

requisite documents. 

c) Information and instructions for Bidders with respect to this Bid posted on the website of 

the Department, and https://etender.up.nic.in shall form part of the Bid document. 

d) The Bid document consisting of scope of work and the set of terms and conditions of the 

contract to be complied with and other necessary documents can be seen and downloaded 

from website https://etender.up.nic.in. 

e) The Bidders must have valid class-II digital signature to submit the Bid. 

f) On Bid opening date, the Bidders may login and see the bid opening process.  After opening 

of Bids he will receive the competitor bid sheets. 

g) Bidders should upload documents in PDF format. 

h) Bidders should ensure to quote total consultancy fee in Indian Rupees only excluding GST 

in the column meant for fee. 

i) Not withstanding anything stated above, the Department reserves the right to assess the 

capabilities and capacity of the Bids to perform the contract in the overall interest of the 

Department. 

j) The Bidder(s) is/ are required to quote strictly as per the terms and conditions, 

specifications, standards given in the Bid documents and not to stipulate any deviations. 

k) Further, queries regarding Design Concept Presentation also will not be entertained after 

07 days from the date of uploading of Bid on website. Bidders have to give Design concept 

presentation on the basis of the available data and after collecting information regarding 

plot area, local heritage, plot connectivity with main road, etc. by visiting the site. Missing 

link, if any, may be assumed by the Bidders with best possible option for presentation   

since this stage is meant to assess and evaluate the overall understanding of the Bidders 

about subject matter and the Project in particular. 

l) Technical cell, EPC Mission, Planning department/UPPWD/UPRNN /C&DS, Department 

reserves the right to reject any or all Tenders/Bids or cancel/withdraw the Notice Inviting 

e-Tender without assigning any reason whatsoever and in such case no Bidder / intending 

bidder(s) shall have any claim arising out of such action. 

m) Integrity Pact as per Annexure-III under Section-7. Integrity Pact duly signed by the 

Bidder shall be submitted. Any bid without signed Integrity Pact shall be rejected. 

n) The bidder has to be fully conversant with the rules and regulations of the regulatory body 

for the project. All the government orders/departmental circular/norms approved by local 

governing bodies/latest approved Indian codes and standards shall be binding on the 

bidders. The relevant provisions are to be adopted in technical bid submissions and 

presentations. 

o) As the bid is invited for DPR Consultancy, the scope of work is defined in TOR but not 

limited to it only. If any pertinent works for consultancy related work is required during 

the project construction period and DLP, it shall be assumed to be included in the TOR. 

No separate claim(s) shall be entertained in this regard. 

p) The bidder has to assess all the clearances required at the site and assist the Department in 

getting the clearances. 

q) The consultant shall be fully responsible for all the technical structural services design, 

specifications, types and makes of the materials and all the requirements for functionality/ 

aim of the project. CIC will also will responsible for quality assurance and quality control 

parameters. 

r) Expenses for visit to site, different office, staying as per the requirements and as per the 

bid documents are inclusive in the bid price. 

s) Language of correspondence shall be either English or Hindi.
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CONDITIONS OF CONTRACT 
The condition of contract is to be read in conjunction with part II special conditions of contract 

and other documents listed there in expressing fairly the rights/obligations of both parties. 

 
Part I : GENERAL CONDITIONS OF CONTRACT 

 

The conditions are subject to variations, omissions and additions set out in Part II 

1. Definitions1 

For the purpose of the agreement, the following words and expressions shall have the meaning 

hereby assigned to them except where the context otherwise requires: 

a)  Admin/ Client Department shall be Department of……………….. 

b) Applicable Law means the laws and any other instruments having the force of law/state   

of UP in India during the currency of Contract. 

c) Consultant mean the selected private or public entity by ................. Department, Lucknow 

for providing Architectural & DPR Consultancy Services in accordance with terms and 

conditions stipulated under the Contract. 

d) Project shall mean the Construction of proposed residential/non-residential building and 

other infrastructure required for the total land area available, detailed as per TOR. 

e) Contract means the documents forming part of the Bid, Letter of Acceptance and the 

formal agreement executed between the Planning Department, Executing Agency, Admin 

Department and the Consultant, together with the documents referred to therein including 

these conditions, the specifications, design brief, basic drawings and instructions issued 

from time to time by the Engineer-in-Charge and all these documents taken together, shall 

be deemed to form one contract and shall be complementary to one another. 

f)    Competent Authority: (i) Shall be CEC for disposal/evaluation of the RFP. 

                                       (ii) “Authority” shall mean the Chief Engineer, Technical cell, 

Planning Department/ CE or  Equivalent in …………….. Department. 

g) Employer shall mean the Superintending Engineer, Technical Cell, EPC Mission, 

Planning Department (upto DPR and tender stage); and Superintending Engineer, 

PMGSY, PWD……/CE or Equivalent in …………. Department (since the date of start of 

work to 6 months beyond i.e. execution stage). 

h) Engineer-in-Charge means the Executive Engineer, .................................... as may be 

duly appointed and authorized in writing by the department to act  as  “Engineer-in- 

charge” on its behalf for the purpose of the contract, to perform the duty set forth in this 

General condition of contracts and other contract documents. 

i) Estimated Cost means estimated cost put to Bid for inviting financial bid from the 

Consultant for Architectural planning, designing and detailing and other works detailed in 

TOR and scope of work. 

j) Letter of Award (LOA)/Letter of Intent (LOI)/Letter of Acceptance shall mean the 

Department’s letter or notification conveying its acceptance of the Bid submitted by the 

Selected Bidder subject to such conditions as may have been stated therein. 

k) Month means English Calendar month Day means a Calendar Day of 24 Hrs. each. 

l) The Department shall mean Technical cell, EPC Mission, Planning 

department/UPPWD/UPRNN /C&DS, Uttar Pradesh  a department under Government of 

Uttar Pradesh or Authority/ Employer or Engineer-in-charge or other employees 

authorized to deal with any matter with which these persons are concerned on its behalf. 

m) Regulatory Body means the Department for residential building, roads & authorized 

organisations/ministry/organization/ department/ society/ cooperative etc. for non-
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residential buildings and other related infrastructures required to fulfil the aim of the 

project. 

n) Site shall mean the site of the contract/works including any building, land area available 

referred for the project and erection thereon and any other land adjoining thereto 

(inclusive) as aforesaid allotted by the Engineer for the contract’s use.1 

o) Services means the services to be performed by the Consultant in accordance with the 

scope of services as provided under the chapter TOR (Terms of References) of the contract. 

p) Currency will mean INR Indian Rupees. 

q) Consultant means the bidder, who has been selected and issued LOA/LOI for Architectural 

& DPR consultancy. 

r) Associate Consultant/counterpart means any person or entity by whom/which the other 

required services are to be rendered for the project. 

s) Writing means any manuscript typed written or printed statement under or over signature 

and/or seal as the case may be. 

t) Words imparting the singular meaning only also include the plurals and vice versa where 

the context requires. Words importing persons or parties shall include firms and 

corporations and organizations having legal capacities. 

u) The headings in the clauses/conditions of contract are for convenience only and shall not 

be used for interpretation of the clause/ condition. 

v) Correspondence between the consultant and the department through email address 

provided by the consultant in Annexure IV and authorized departmental email shall be 

effective on confirmation of transmission. All emails and other documents on e-tender 

portal referred in this document shall be treated as official document. 

w) All certificates, notices and instructions given to the consultant shall be sent on the address 

or the contact details provided by the consultant Annexure IV. 

2. Objective 

a) Design Philosophy: 

This should cover followings: 

● To cater for different functional requirements of user with creative indoor spaces, 

surroundings, better circulation and flexibility in space planning. 

● Integrated designs of electrical, mechanical and other services with structural system and 

construction methodology with low maintenance. 

● Climate responsive Architecture with integration of daylight and electric light, thermal 

comfort, compliance to UPECBC (Energy Conservation Building Code), ventilation and 

highest performance standards for work space efficiency. 

● Use of low embodied energy materials and local/reused materials and consideration of green 

building principles. 

● Water and solid waste management with waste water recycling, water conservation and rain 

water harvesting. 

● Use of C&D Waste and latest innovative technology approved by BMTPC (Building Material 

and Technology Promotion Council) and adopted by CPWD/ DEPARTMENT with local 

availability of material, Economy and completion time, in compare conventional 

construction technology. 
 

1 Definition may be modified according to the nature of the project.
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● Development of surroundings with site terrain consideration, traffic circulation, indigenous 

vegetation and plantation. 

● Guidelines of make in India policy of Govt. of India to be adhered. 

● Making use of maximum FAR & covering the land to the minimum and submit the certificate 

as annexed in Annexure XI. 

● Fixing boundary pillars @ 50 m or the kink points whichever is less. 

b) Civil Work: 

Building work with boundary wall, Gates, underground parking, underground water tanks, 

rainwater harvesting, internal and external plumbing, hot water, storm water drains, roads, 

horticulture, furniture, paths, disabled friendly corridors, signage’s, Landscape as per green 

area norms, Interior and any other items & services as per project requirement. All works to 

be carried out in compliance to the ECBC Norms and Green Building Norms. 

c) Electrical Work: 

Internal Electrification, Automatic Fire fighting and fire alarm Systems, Solar Water 

Heating, CCTV, Lifts, External Lighting, DG Sets, Electric Sub Station, Solar Power 

Generation, storage and distribution system and other work specific equipments, items & 

services as per project requirement with salient features to the extent possible. 

d) Other work: 

To guide and hand holding the department for construction of the project, assess the most 

viable economical solutions, prescribing specifications, type, make of the materials to be 

used to prepare BOQ required for invitation of tender for construction on EPC mode and 

helping the project get completed, as per its aims and objectives. The bill of quantity for EPC 

tender is to be prepared in such a way that all the parameters, prepared, presented to and 

approved by Technical cell, EPC Mission, Planning department/UPPWD/UPRNN /C&DS, 

Uttar Pradesh are incorporated. Supplementary drawings/ suggestions if requires during the 

construction are to be provided by the consultant without any additional fee. The same shall 

be applicable for MEP and other works. 

3. Commencement of Work: 

The commencement of work will be considered from the date of signing of the contract. 

The Consultant has to submit detailed program of the work as per the below mentioned 

guidelines within 7th days from the date of LOA. The time schedule submitted by the Consultant 

shall include time for obtaining required approvals, completion certificate etc. from local bodies. 

However, if delay is caused by the local bodies beyond reasonable control of the consultant, the 

department may consider such delays favorably. 

4. Additions, Alterations and Variation: 

i. Technical cell, EPC Mission, Planning department/UPPWD/UPRNN /C&DS, Uttar Pradesh 

Department shall have the right to request in writing for additions alterations, modifications 

or deletions in the design and drawing of any part of the work and to request in writing for 

additional work upto the extent of 5% of executed cost of EPC contract in connection 

therewith and the consultants shall comply with such requests without any extra cost. 

ii. The consultant shall not make any material deviation, alteration, addition to or omission 

from the work except without first obtaining the written consent of the Department. 

 

iii. Cost estimates and Agreement Value 

An abstract of the cost of the Services payable to the Consultant is set forth in Section-6 of the 

Agreement & the same shall not exceed the value as set forth in Clause 3(a) of TOR. 
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iv. Variations 

Any variation that shall be caused in accordance to the contract shall not exceed the value 

as stated in clause 3(a) of TOR. 

v. Additional work 

(a) If the work in full or part is withdrawn from Technical cell, EPC Mission, Planning 

department/UPPWD/UPRNN /C&DS, Uttar Pradesh Department by the Govt., the same 

shall be withdrawn from the scope of consultant and proportionate consultancy fee shall 

be paid only up to the stage for which the consultancy work has been completed and 

consultant shall have no further claim whatsoever on this account on the Department. 

(b) Notwithstanding anything stated anywhere else, the milestone linked payment to the 

consultant, as per TOR shall be payable subject to the condition of project getting 

sanctioned. However, in case the project is not sanctioned by the Govt., the payment 

liability of the Department to the consultant shall be nil and no claim, whatsoever of the  

consultant shall be admissible in this regard. 

 

5. Taxes and Duties 

5.1 The contract price is inclusive of all taxes,  duties, cess and statutory levies payable under 

any law (as applicable on the date of submission of bid) by the Consultant in connection 

with execution of the contract but excluding GST. GST shall be paid separately. 

5.2 Notwithstanding anything contained above, the consultant shall ensure payment of 

appropriate tax on the supplies made under the contract. The consultant shall take 

registration under the applicable enactment levying tax on supply of goods or services 

under the contract and issue invoice having all the particulars prescribed under the 

applicable provisions of the law, including description of goods/services, rate and amount 

of tax paid or payable on the supplies made under the contract, so that the Department can 

avail credit of such tax, wherever applicable. The consultant shall comply with all 

applicable provision of Goods and Service Tax (GST) levied by Union Government and 

State Governments (CGST, UTGST, SGST and IGST). The consultant shall get himself 

registered and discharge his obligations for payment of taxes, filing of returns etc. under 

the appropriate provisions of law in respect of all the tax, duties, levies, cess, etc. Technical 

cell, EPC Mission, Planning department/UPPWD/UPRNN /C&DS,` Department would 

have right to seek necessary evidence that the consultant is registered under the law and 

duly discharging its obligations under the tax law, enabling the Department to avail input 

tax credit. 

5.3 In case any law requires the Employer to pay tax on the contract price on reverse charge 

basis, the amount of tax deposited by the Employer would be considered as paid to the 

consultant and, accordingly, the price payable to the consultant would stand reduced to that 

extent. 

5.4 In case the consultant does not deposit the tax payable on execution of the contract, or has 

not provided the tax invoice to the Employer showing the amount of tax, or has not 

uploaded the document in computerized tax network as per prevailing law, leading to non- 

availability of inputs credit of the tax to the Department, the amount equivalent to such tax 

shall be deducted from the contract price. 

5.5 Stamp duty and registration charges, if any, payable on the executed contract document, 

shall be borne by the consultant. 

5.6 Tax deduction at source, if any, shall be made by the Employer as per law applicable from 

time to time from the amount payable to the consultant. 

5.7 The consultant has to register himself in GST Act as per applicable law and submit the details 

as per Annexure-V under Section-7. 
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6. Performance Security/ Guarantee 

6.1 For the due performance of the contract in accordance with the terms and conditions 

specified, the consultant shall on the day or before signing the contract which shall not be 

later than 7 (seven) days of the issue of the Letter of Award/ Letter of Intent, furnish 

performance security/ Guarantee on the Performa of the Department from a 

Nationalized/Scheduled Commercial Bank to the extent of 3% of the value of total 

consultancy fees of consultant. However, in case of unbalanced bid (Financial bid which 

are 30% below to the Fees amount mentioned in the NIT), additional performance security 

to the extent of 3% for differential amount is also to be submitted.  The Bank Guarantee 

shall remain valid till stipulated time for completion of work plus 90 days. The EMD paid 

by the Consultant shall be returned to the consultant after receipt of Performance 

Guarantee. 

6.2 The Bank Guarantee shall be in favor of the Employer Superintending Engineer, ................. 

Department, payable at …………. The Bank Guarantee should be (as per Annexure-X, 

Section-7) issued from any Nationalized Bank or Scheduled Commercial Bank. 

6.3 It is expressly understood and agreed that the performance security is intended to secure   

the performance of entire contract. It is also expressly understood and agreed that the 

performance security is not to be construed to cover any damages detailed/ stipulated in 

various clauses in the Contract document. 

6.4 The performance security will be discharged by Employer and returned to the consultant 

after successful physical completion of the project at site and submission of completion 

drawings and documents to the Department and statutory bodies. 

6.5 The Department reserve the right of forfeiture of the performance guarantee in additions to 

other claims and penalties in the event of the consultant’s failure to fulfill any of the 

contractual obligations or in the event of termination of contract as per terms and conditions 

of contract. 

6.6 Should the stipulated time for completion of work, for whatever reason be extended, the 

consultant, shall at his own cost, get the validity period of Bank Guarantee in respect of 

performance security furnished by him extended and shall furnish the extended/ revised 

Bank Guarantee to the Employer before the expiry date of the Bank Guarantee originally 

furnished. 

7. All the specifications, types and makes of various materials/ equipments have to be presented in 

detail and should be as per acceptable standards with respect to DEPARTMENT/ CPWD/ BIS/ 

DSR etc. 

8. All the services rendered by the consultant for the project by means of drawings documents, 

calculation sheet, software programmes, modules or any electronic medium shall be the property 

of the Department and no extra payment shall be made to the consultant. The consultant will not 

have any claim with respect to Intellectual property, expenditures occurred by any other means. 

9. Retention Money 

7% of the total consultancy fee payable to the consultant shall be retained @ of 7% from each 

running bill as “Retention Money”, in addition to the performance guarantee.  

On the completion of the whole of the construction Work by the EPC contractor, equivalent to 5% 

of the total consultancy fee amount retained as Retention Money is repaid to the consultant and rest 

2% of the total consultancy fee when the defect liability period has passed and the consultant has 

certified that all defects notified by the EPC contractor have been corrected. 

The Department reserve the right of forfeiture of the performance guarantee & Retention Money 

to recover other claims and penalties in the event of the consultant’s failure to fulfill any of the 

contractual obligations or in the event of termination of contract as per terms and conditions of 

contract. 

Any penalties if imposed for whatsoever reasons within the scope of agreement, the same shall 
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be adjusted from retention money. 
 

10. Completion Period: 

a. The duration of this assignment shall be as per NIT or given elsewhere in the document. 

b. If at any stage, the Project has been delayed by the acts of funding authorities, resulting into 

any extension of time for the project, nothing extra shall be payable to the consultant. 

However, suitable extension of time for completion of work shall be granted accordingly.  

11. Escalation/Price Variation 

No claim/ additional fees on account of any price variation/ escalation on whatsoever ground 

shall be entertained at any stage of works. Quoted fees shall be firm and fixed for entire contract 

period as well as extended period for completion of the works. 
 

12. LIQUIDATED DAMAGES AND PENALTIES 

13.1 Liquidated Damages (Penalty) 

13.1.1 Liquidated Damages for error in drawing submitted DPR and drawings,  In case any  

error or variation is detected in the designs/ documents/ estimates/ reports submitted 

by the Consultant and such error or variation is the result of negligence or lack of due 

diligence on the part of the Consultant, the consequential damages thereof shall be 

quantified by the Authority in a  reasonable manner and recovered from the Consultant  

by way of deemed liquidated damages, subject to a maximum of 10% (Ten percent) of 

the Agreement Value and Consultant will be Blacklisted from ................. Department. 

13.1.2 The estimate for the work prepared by the consultant should be accurate. It is a term of 

the agreement that on completion of work, the final cost of work should not deviate 

more than 5% of the estimate prepared by the consultant. It is also a term of the 

agreement that quantity of individual item on completion of work should not exceed 

by more than 20% of the quantity worked out by the consultant in the detailed estimate. 

If the overall deviation, due to default / wrong estimation of the consultant is more than 

5% or deviation of any individual item is more than 20%, then the consultant is liable 

to pay a compensation @ 2% of such deviation (beyond agreement quantity). The 

maximum compensation payable on this account will be 10% of the total fee from the 

total fee payable to the consultant. The decision whether the deviation are due to default 

of the consultant or due to genuine reason the decision of Engineer-in-Charge with 

respect to deviation shall be final and binding on the consultant. 

The detailed estimate and BOQ for EPC construction contract prepared by the 

consultant for call of Bid should be complete in all respect to achieve the completion of 

project as conceptualized. However, in case during execution of works, it is observed 

that certain essential items which are required to complete the work as conceptualized, 

are missing which force consultant to get them executed through extra item to executing 

agency or through separate work order/ agreement, then the compensation @ 5% of 

cost of such missing items shall be levied on the consultant.  

The compensation to be levied on consultant in different clause mentioned herein above 

is independent to compensation to be levied under other clauses. 

 
 

13.2 Liquidated Damages for delay 

In case of delay in completion of Services due to non-disposal of the services required 

by the Consultant i.e. : timely issuance of drawings, handling of extension of times 

issues, revision of schedule of payments, if any and absence of the personnel from the 

project site shall lead to imposition of liquidated damages not exceeding an amount 

equal to 0.05% (zero point zero five percent) of the Agreement Value per day, subject 

to a maximum of 10% (ten percent) of the Agreement Value will be imposed and shall 

be recovered by appropriation from the Performance Security or otherwise. However, 

in case of delay due to reasons beyond the control of the Consultant, suitable extension 
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of time shall be granted.  

13.3 Encashment and appropriation of Performance Security 

The ................. Department shall have the right to invoke and appropriate the proceeds 

of the Performance Security, in whole or in part, with prior notice to the Consultant in 

the event of breach of this Agreement or for recovery of liquidated damages specified 

in this Clause 13.1 & 13.2. 

13. Abandonment of Work: 

i) That if the consultant abandons the work for any reason whatsoever or become 

incapacitated from acting as consultants as aforesaid, the Department may make full use 

of all or any of the drawings prepared by the consultants and that the consultants shall 

be liable to refund any excess fees paid to them up to that date plus such damages as may 

be assessed by the Department. 

ii) If at any time after start of work, the client decides to abandon or reduce  the scope of  

work for any reason whatsoever and hence not required the whole or any part  of  the 

works to be carried out, the Department shall give notice in writing to this effect to the  

Consultant and the consultant shall have no claim for any payment of compensation, or 

otherwise whatsoever, on account of any profit or advance which he might have derived 

from the execution of works in full but which he did not derive in consequence of the 

foreclosure of the whole or part of the work. 
 

14. SUSPENSION OF WORKS 

(a) The consultant shall, on receipt of the order in writing of the Engineer-in-charge, suspend 

the progress of the works or any part thereof for such time and in such manner    as the 

Engineer-in-charge may consider necessary for any of the following reasons: 

i) On account of any default on part of the consultant, or 

ii) For proper execution of the works or part thereof for reason other than the default of 

the consultant, or 

iii) If the work is partly or fully abandoned/ suspended by the Department / clients for  

any reasons 

The consultant shall, during such suspension, after getting  properly  protected  and 

secured the works to the extent necessary by the EPC contractor and carry out the 

instructions given in that behalf by the Engineer-in-charge. 

(b) If the suspension is ordered for reasons (ii) and (iii) in sub-para (a) above. 

i) The consultant shall be entitled to an extension of the time equal to the period of   

every such suspension plus 25%. No adjustment of contract price will be allowed for 

reasons of such suspension. 

ii) In the event of the consultant treating the suspension as an abandonment of the 

Contract by Technical cell, EPC Mission, Planning department/UPPWD/UPRNN 

/C&DS, Uttar Pradesh Department, he shall have no claim to payment of any 

compensation on account of any profit or advantage which he may have derived from 

the work in full or part. 

15. Termination: 

16.1. Technical cell, EPC Mission, Planning department/UPPWD/UPRNN /C&DS, Uttar Pradesh 

Department without any prejudice to its right against the consultants in respect of any delay 

or otherwise or to any claims or damages in respect of any breaches of the contract and 

without prejudice to any right or remedies under any of the provisions of this contract may 

terminate  the contract by giving one month's notice  in writing to  the consultants and  in the 

event of  such termination, the consultants shall be liable to refund the excess payment, if 

any, made to them over and above what is due in terms of this agreement on the date of 

termination.  the Department may make full use of all or any of the drawings prepared by 

the consultants. 

16.2. In case due to any circumstances i.e.:   non sanction of the proposed work by the government    

& the Technical cell, EPC Mission, Planning department/UPPWD/UPRNN /C&DS, Uttar 
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Pradesh Department decides to curtail the scope of work or totally abandon the work, the 

payment to the consultants would be made based on Clause above and Approved preliminary 

estimate or awarded cost whichever is less up to the stage of work executed by him 

immediately before taking such a decision. 

16.3. In the event of the Technical cell, EPC Mission, Planning department/UPPWD/UPRNN 

/C&DS, Uttar Pradesh Department not satisfied with the work done by the consultant, the 

Department shall give 15 (fifteen) days’ notice in writing to rectify the defects or complete 

the work. If the Department is  not satisfied with reply of aforesaid notice, the Department 

can terminate this Agreement and the Consultant shall be liable to pay damages which shall 

be calculated by the Department or  professional expert of  the Department. 

16.4. In the event of the Architect/Consultant through death or incapacity is unable to provide the 

services the appointment shall thereby be terminated. 

16.5. In the event of the Consultant closing its business, the appointment shall thereby be 

terminated and the Department shall have the power to employ any other agency to complete 

the work irrespective of settling of dues of the Consultant by the Employer/Authority. 

16.6. The termination of the appointment of the Consultant shall be without prejudice to the accrued 

rights and remedies of the Department. 

16.7. Consultant who are not registered with the authorised bodies as per requirement of  

ITB/Council of Architecture or who fails to renew his/her/their registration for the current 

calendar year, shall be terminated on the happening of such and event. 

16.8. In the event of liquidated damages/Punitive action imposed on Architect will not exceed 10% 

of the total fees payable. 

16. Number of Drawing Sets etc. and Copyright: 

(a) The Consultant shall supply free of charge to the Department, the hard copies in required 

numbers (minimum six nos.), video formats walk through (if prepared) etc. as well as in 

soft copy (MS Word, MS Excel, Power point & AutoCAD). 

(b) Documents to be submitted. 

i) Detail Project Reports with coloured drawings (Only relevant drawings). 

ii) Complete detailed design calculations (Architectural and other services) including supply 

of drawings incorporating subsequent modifications. 

iii) Detailed estimates including DBR (Design Build Report) and rate analysis of all 

works. 

iv) Completion drawings and detailed documents. (To be vetted by consultant for the 

drawings submitted by EPC contractor.) 

v) Bid documents/Bid drawings as per the Department requirements. 

vi) Fabrication Drawings of all equipment if any. (To be vetted by consultant for the 

drawings submitted by EPC contractor) 

The Consultant shall supply free of charge to the Department all the estimates, details of 

quantities (BOQ) detailed designs, reports and any other details envisaged under this 

agreement, including drawings architectural, structural, electrical, air conditioning or other 

services (internal and external) would be supplied by the consultants as indicated above. All 

these drawings will become the property of the Department. The drawing cannot be issued 

to any other person, firm or authority or used by the consultants for any other project. No 

copies of any drawing or document shall be issued to anyone except the department and 

authorized representative of the Department. 

17. Determination or Rescission of Agreement: 

‘Authority’ without any prejudice to its right against the consultant in respect of any delay by 
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notice in writing absolutely may determine the contract in any of the following cases: 

i. If the consultants being a company shall pass a resolution or the court shall make  an  

order that the company shall be wound up or if a receiver or a manager on behalf of the 

creditor shall be appointed or if circumstances shall arise which entitle the court or 

creditor to appoint a receiver or a manager which entitles the court to make up a winding 

order. 

ii. If the consultants commit breach of any of the terms of agreement. When the consultants 

have made themselves liable for action under any of the clauses aforesaid, the 

Department shall have powers a) to determine or rescind the agreement b) to engage 

another consultant(s)  to carry out the balance work at the risk and cost of the consultant 

and debiting the consultant(s) the excess amount, if any, so spent. 

iii. If the consultant is found to breach the condition of Integrity pact or concealing the facts  

or providing false information or any other actions contrary to the interest of the 

Department. 

In case contract of consultant is determined, the performance Guarantee and Security 

Deposit of the consultant shall stand forfeited. The decision of the Department in this 

regard  shall be final and binding on the consultant. 
 

18. Responsibilities for Accuracy of Project Proposals 

a. The Consultant shall be responsible for the accuracy of the technical/ financial data 

collected and the designs, drawings, quantities and estimates prepared by him as a part    

of the project. He shall indemnify the Department & Client against any inaccuracy in the 

work, which might surface out at the time of ground implementation of the project. In 

such an eventuality, the consultant will be responsible to correct the drawings including 

re- investigations etc. as required without any extra cost implication on the Department. 

b. The Consultant shall fully indemnify the Department from and against all claims and 

proceedings for or on account of any infringement of any patent right, design, trade mark 

or name or other protected rights in respect of any construction plant, machinery work 

or material used for or in connection with the work or temporary works. 

c. The Department reserves the right to award the work of one or more sectors/ area to one 

or more consultant. Nothing extra shall be paid on this account. Further the payment of  

consultancy fees shall be regulated as mentioned under the Clause 4.0 “Mode of  

Payment” of TOR. 

d. The Consultant has to provide justifications, reply to queries by the Department 

regarding specification, types, makes of materials, machines and other components 

proposed for the project. The consultant has also to rectify the submission as per 

instruction of the Department. 

 
19. Associate Consultant/ Counterpart 

21.1 The Consultant shall not subcontract any of the work. The consultant shall not subcontract 
any architectural work and consultant shall not change Associate Consultant/ Counterpart 
without the consent of the Department. 

21.2 The Consultant shall indicate the name of associate consultant/counterpart for various 

services like structural designs, labs with their organization. Qualification and experience of 

the main personnel and shall obtain prior approval of the Department before their engagement 

for the consultancy. Such Sub consultant approved by the Department shall be associated 

from the preliminary drawing. However, the consultant shall be fully responsible for the 

correctness and accuracy of the designs prepared by sub-consultants and shall indemnify the 

Department for damage or loss caused due to any negligence of sub-consultant(s).  The copy 
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of the agreement between Associate Consultant and the consultant shall be submitted to the 

Department and in case the fees agreed between consultant and Associate Consultant are not 

paid to the Associate Consultant in time as per agreement between them, the Department 

shall have a right to recover the disputed amount payable to the Associate Consultant from 

the consultant’s bills and shall keep the disputed amount in deposit till such time the dispute 

is resolved. 

 
20. Force Majeure Clause 

Consultant/Consultancy Firm shall be granted extension of the completion date without any 

financial repercussion to cover the delay caused by the circumstances viz. incidence of war, 

invasion, revolution, sabotage, work shutdown imposed by Govt. agencies or  legislature  or 

other authorities, act of God, epidemics, fires, earth quakes, floods explosions, accidents, sea 

navigation blockages or any other acts or events whatsoever which are beyond the control of 

the Department and which shall directly or indirectly prevent completion of the works within 

the time specified in the agreement. 

 

21. Withholding and Lien of Payment 

Whether any claim or claims for payment of money arises out of or under the contract against  

the Consultant, the Department shall be entitled to withhold and also to have a lien to retain in 

whole   or in part, the security deposit, performance guarantee and or to withhold and have a  

lien to retain in part or in full the payments due  to the consultant, or any claims of the 

consultant, so    as to cover the claimed amount till the claim arising out of or under the contract 

is determined   by the competent court. 

22. Jurisdiction 

The agreement shall be governed by the Indian Law for the time being in force and the Courts 

in Lucknow alone will have jurisdiction to deal with matter arising there from. 

 

23. Foreclosure of Contract by the Department. 

If at any time after the commencement of the work the Technical cell, EPC Mission, Planning 

department/UPPWD/UPRNN /C&DS, Uttar Pradesh Department shall for any reason 

whatsoever if required to foreclose the work or if not require the  whole work  thereof  as 

specified in the  Bid to be carried out, the Engineer-in-Charge shall give notice in writing of 

the fact to  the  consultant, who shall have no claim to any payment of compensation whatsoever 

on account of any profit or advantage which he might have derived from the work in full,  but 

which he did  not derive in consequence of the foreclosure of the whole or part of the works. 

24. Settlement of Disputes & Arbitration: 

Except where otherwise provided in the contract, all questions and disputes relating to the 

meaning of  the  specifications, design,  drawings  and instructions here-in  before mentioned 

and as to the quality of consultancy work or as to any other question, claim, right, matter or  

thing whatsoever in any way arising out of or relating to the contract, designs, drawings, 

specifications, estimates, instructions, orders or these conditions or otherwise concerning the 

works or the execution or failure to execute the same whether arising during the  progress  of  

the work or after the cancellation, termination, completion or abandonment thereof shall be 

dealt with as mentioned hereinafter: 

(i) If the consultant considers any work demanded of him to be outside the  requirements of  

the contract, or disputes any drawings, record or decision given in writing by the 

Engineer-in-Charge or if the Engineer in Charge considers any act or decision of the 

consultant on any matter in  connection with or arising out  of the contract or carrying out  

of the work, to be unacceptable and is disputed,  such party shall  promptly within 15 days 

of the arising of the disputes request the Employer, who shall refer the disputes to Dispute 
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Redressal Committee (DRC) within 15 days along with a list of disputes with amounts 

claimed if any in respect of each such dispute. The Dispute Redressal Committee (DRC) 

give its decision within a period of 60 days extendable by 30 days by consent of both the 

parties from the receipt of reference from Employer. The DRC will consist of Chairman 

– ................................., Member – .............................. and Member – 

............................................ Provided that no party shall be represented before the Dispute 

Redressal Committee by an advocate/legal counsel etc. 

The DRC will submit its decision to the concerned Employer for acceptance. Employer 

in a time limit of 30 days from receipt of DRC decision will convey acceptance or 

otherwise on the said decision. If the Dispute Redressal Committee (DRC) fails to give 

its decision within the aforesaid period or any party is dissatisfied with the decision of 

Dispute Redressal Committee (DRC) then either party may within a period of 30 days 

from the receipt of the decision of Dispute Redressal Committee (DRC) or on expiry of 

aforesaid   the time limits Except where otherwise provided in the  contract,  all  questions  

and disputes relating to the meaning of the specifications, design, drawings and 

instructions here-in before mentioned and as to the quality of consultancy service or as to 

any other question, claim, right, matter or thing whatsoever in any way arising out of or 

relating to  the contract, designs, drawings, specifications, estimates, instructions, orders 

or these conditions or otherwise concerning the works or the execution or failure to 

execute the same whether arising during the progress of the work or after  the  

cancellation,  termination, completion or abandonment thereof shall be dealt with as 

mentioned hereinafter: 

(ii) It is a term of contract that each party invoking arbitration must exhaust the aforesaid 

mechanism of settlement of claims/disputes prior to invoking arbitration. 

The Employer in such case shall appoint one of the three arbitrators within 30 days of 

receipt of such a request and refer such disputes to arbitration. Since the Arbitral Tribunal 

consists of three Arbitrators, the consultant shall appoint one arbitrator within 30 days of 

making request for arbitration or of receipt of request by Engineer-in-charge to Employer 

for appointment of arbitrator, and two appointed arbitrators shall appoint the third 

arbitrator who shall act as the Presiding Arbitrator. In the event of 

a) A party fails to appoint the second Arbitrator, or 

b) The two appointed Arbitrators fail to appoint the Presiding Arbitrator, then the 

Engineer-in-Chief (Incharge Building works) shall appoint the third or Presiding 

Arbitrator as the case may be. 

(iii) Dispute or difference shall be referred for adjudication through arbitration by a Tribunal 

having sole arbitrator where claimed amount is Rs. 20 Crore or less.  Where claimed 

Value is more than Rs. 20 Crore, Tribunal shall consist of three Arbitrators as above. The 

requirements of the Arbitration and Conciliation Act, 1996 (26 of 1996) and any further 

statutory modification or re-enactment thereof and the rules made there under and for the 

time being in force shall be applicable. 

It is a term of this contract that the party invoking arbitration shall give a list of disputes 

with amounts claimed, if any, in respect of each such dispute along with the notice for 

appointment of arbitrator and giving reference to the decision of the Employer on the 

finding / recommendation of DRC. 

It is also a term of this contract that any member of the Arbitration Tribunal shall be a 

Graduate Architect with experience in handling public works consultancy contracts, and 

further he shall have earlier worked at a level not lower than Chief Architect/equivalent. 

This shall be treated as a mandatory qualification to be appointed as arbitrator. 

Parties, before or at the time of appointment of Arbitral Tribunal may agree in writing for 

fast track arbitration as per the Arbitration and Conciliation Act, 1996 (26 of 1996) as 

amended in 2015. 
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Subject to provision in the Arbitration and Conciliation Act, 1996 (26 of 1996)  as  

amended in 2015 whereby the counter claims if any can be directly filed before the 

arbitrator without any requirement of reference by the appointing authority. The arbitrator 

shall adjudicate on only such disputes as are referred to him by the appointing authority  

and give separate award against each dispute and claim referred to him and in all cases 

where the total amount of the claims by any party exceeds Rs. 1,00,000/-, the arbitrator 

shall give reasons for the award. 

It is also a term of the contract that fees payable to arbitral tribunal shall be as per existing 

state Government rules. This fee shall be shared equally by parties. 

iv) Fast-tracking Arbitration in India 

a) Award within 12 (twelve) months: The arbitral tribunal is statutorily obligated to 

deliver an award within 12 (twelve) months from the date when arbitral tribunal enters 

into reference. The arbitral tribunal is said to have entered upon the reference on the 

date on which the arbitrator(s) have received notice of their appointment. The award 

can be delayed by a maximum period of six months only under the special 

circumstances where all parties give their consent to such extension of time.  Where 

the award is not made out within the statutory period the mandate of arbitrators shall 

automatically terminate. It is open for the courts to extend the time period for making 

an award upon receipt of an application by any of the parties. Such extension is to be 

granted only for sufficient cause and the court in its discretion may impose the 

following penalties depending on the facts and circumstances of the case: 

1. Reduce the fees of arbitrators by up to 5% for each month of delay. 

2. Substitute one or all the arbitrators. 

3. Impose actual or exemplary costs on any of the parties. 

b) Appointment within 60 (sixty) days: Whenever an application for appointment of 

Arbitrator(s) is moved before a court such application shall be disposed of as 

expeditiously as possible and an endeavor shall be made to dispose of the matter within 

a period of sixty days from the date of service of notice on the opposite party. The 

court while appointing arbitrators shall confine itself to the examination of the 

existence of an arbitration agreement. 

v) The place of arbitration shall be Lucknow. The venue of the arbitration shall be such place 

as may be fixed by the Arbitral Tribunal in consultation with both the parties. Failing any 

such agreement, then the Arbitral Tribunal shall decide the venue. 

25. General: 

1. All the laws as prevalent in the state of Uttar Pradesh which may affect various 

commercial aspects of public procurement contracts shall be applicable. 

2. The scrutiny of the drawing, and designs by Technical cell, EPC Mission, Planning 

department/UPPWD/UPRNN/C&DS/Client Department own supervisory staff, if any, 

does not absolve the Consultant of their responsibility under the agreement. The 

Consultant shall remain solely responsible for structural soundness of the design and 

other services for all provisions of the contract so as to satisfy the particular requirement 

of the Architectural specifications. 

3. The Consultant shall supply to the Department copies of all documents, instructions 

issued to Consultants, if any, relating to the work, drawings, specifications, bill of 

quantities and also other documents as may be required. 

4. The Consultant hereby agree that the fees to be paid as provided herein (clause 4.0) of 
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TOR will be in full discharge of function to be performed by him and no claim 

whatsoever shall be against the Department in respect of any proprietary rights or copy 

rights on the part of any party relating to the plans, models and drawings. 

5. While providing consultancy services, the consultant shall ensure that there is no 

infringement of any patent or design rights and he shall be fully responsible for 

consequences/ any actions due to any such infringement.  Consultant shall keep the 

Department indemnified all the times and shall bear the losses suffered by the 

Department in this regard. 

6. Consultant shall appoint and notify a team of two senior officials of his organization as 

nodal officers to represent the consultant in all the meetings/presentations with Local 

Department/ Municipal Corporation Authorities/ State/ Client/ DEPARTMENT/ 

Central Govt. or any other agency. 

7. All designs and drawings shall be the property of the Department. The name and logo 

of the Department shall be predominantly displayed on all the drawings and documents. 

The consultant shall not put his name or firms name on any of the documents/drawings 

on the DPR. The name of consultant shall be written as Associate Consultant on all 

drawings/ documents only after DPR is approved from all the concerned authorities. 

 

8. The originals of Approved completion drawings shall be on good quality reproducible 

paper and soft copy of all the drawings & design shall have to be given on compact disc 

(CD). The proprietary rights of all the design shall remain with the Department. 

9. The consultant shall be required to sign an Agreement with the Department within 07-

days of the receipt of LOA based on these terms & conditions. 

10. Recovery/ Penalties can be recovered from the consultancy fee/ EMD/ BG of the other 

works that the consultant is doing or would be doing for Planning Department at that 

time. 

26. Acts, GOs and Codes: Amendments to all the acts, GOs and codes shall be treated as 

adopted in this document. 

 
 

 

 

 

 

 

 

 

 

 

 

 

  



 

37 | Page  

 

 

 

 

Special Conditions of Contract 

 
(PART – B)



 

38 | Page  

 SPECIAL CONDITIONS 
 

 
 

1. The consultant shall have to get approved the specifications for various 

building and electrical etc. materials from CE, Technical cell, EPC 

Mission, Planning department/UPPWD/UPRNN /C&DS, Uttar Pradesh 

Department, Lucknow. 

2. Making use of maximum FAR & covering the land to the minimum and 

submit the certificate as annexed in Annexure XI. 

3. The demolition of any existing building is required/not required for the 

proposed work. The demolition is to be completed as per Financial Hand 

Book (FHB) part-1 para 25 (Land and Building) as amended G.O. no. 1883 

ईजी/23-5-13-50(40)ईजी/08 dated 10.10.2013 and G.O. no. 2/2017/ए-2-

1235/दस-2017-24(7)/95 dated 12.12.2017 and cost of demolition/scrap 

value obtained from demolition shall be accounted for in the DPR. 

4. If trees are to be transplanted, the cost of the same has to be build up in the 

DPR & tender documents prepared by Consultant. 
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 Terms of References (TOR) 
 

1.0 Scope of Work: 

This is the generalized scope of work and any item can be excluded as per the requirement. 

1.1 The brief scope of work of the Architect agency/ Consultant shall be but not limited to    

the followings: 

Site survey, site demarcation with Boundary pillars, topographical survey, site evaluation 

analysis, soil investigation and testing, water testing, assessment of land filling etc. 
 

Preparation of comprehensive Master Plan for the entire area considering the future 

requirements, Concept Plan, 3D View, Animated walk through/Model (if required), detailed 

Architectural design & drawings and Preliminary engineering presentations, site development 

including roads, street lighting, traffic & signage systems, landscaping, boundary wall, open 

parking/ covered parking, drains and sewers, STP (if required) plan etc. 
 

Preliminary structural design with calculations following the NDMA guidelines (simplified 

guidelines for earthquake safety of Buildings from NBC) & drawing for preparation of Detailed 

Project Report (DPR)/Detailed Estimate (DE). Detailed Design Based Report (DBR) including 

design concept & vetting of GFC Architectural drawings submitted by EPC contractor.  
 

MEP and HVAC system, Internal EI and lighting system, Firefighting and detection system, 

including smoke detectors and fire alarms, power supply, internal and external electrification, 

PA system, acoustics, BIMS Modelling, IT, HIS and HMIS, web portal, CCTV/Security and 

Access system (Lifts, Escalators etc.) as per the requirement detailed in RFP schedules. 
 

Design of Internal and external drainage and waste management system, water supply and 

sewerage system, STP (if required), rain water harvesting, site development works, services, 

landscape work, garden and greenery planning with or without sprinkler system, fixed and 

temporary furniture and equipments type, design and specifications as per requirement of the 

project, art work (interior and exterior) etc. 
 

Facade design/ skylight, Structural glazing system including design of open spaces etc. to be 

completed with due diligence by the Architectural consultant along with value engineering. 
 

Pre construction approval from Fire Department, local authorities and statutory bodies, EIA 

Clearance, any other clearance if desired for the project. 
 

Preparation of detailed technical specifications, material specifications, rate analysis based on 

Schedule of Rates, DAR on basis of market rate (if any) provisions supported by at least three 

quotations in order  of  preference for  preparation of Detailed Project Report/ Detailed 

Estimate, preparation of NIT/ bid documents, detailed bill of quantity (Schedule of Payment) 

for EPC contract, assisting in tendering process, pre-bid clarifications/ meetings, opening & 

evaluation of tender, justification, award and approval  of  bid  for execution contract (EPC), 

preparation of measurement modules for payment to the EPC work contractor at different 

stages. 

Modules for Quality Assurance (QA) and Quality Control (QC) measures have also to be 

prepared by the Consultant. 

Coordination with Technical cell, EPC Mission, Planning department/UPPWD/UPRNN 

/C&DS,  Department & Contractor, deployment of expert personnel for clarifications during 

the first six months of the project since the start of work as and when required. 

1.2 The detailed scope of work of consultant shall be but not limited to the followings: 

Site survey, site demarcation, topographical survey, site evaluation analysis, soil investigation 

and testing, water testing, assessment of land filling etc. To study the norms/ requirements/ 
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regulations/ specifications etc. of the governing regulatory bodies, related government latest 

orders/ departmental circulars/various national codes etc. for preparing the related documents 

of consultancy works. 

a. Preparation of Master Plan and concept plan 

b. Preparation of list of spaces 

i) Preparation of master plan of whole area including area statements 

ii) Preparation of Building wise Floor plans 

iii) Preparation of Elevations, Facade and Sections 

iv) Preparation of details required to execute the work smoothly and timely. 

v) Preparation of Room wise furniture, equipment’s planning and layout 

vi) Pre construction approval from Fire Department, local authorities and statutory 

bodies, EIA Clearance, any other clearance if desired for the project. All such 

clearances must be started just after the approval of concept plans by competent 

authority pf the client department & must be accomplished by the time of floating 

the tender for EPC Contractor. 

c. Preparation of Preliminary Structural Drawings with Calculations.  

d. Electrical systems including power sanctions, transmission from the nearest point supply 

as approved by the electricity board, electrical substation with constant voltage supply 

distribution and complete internal and external lighting, lifts, fire detection, firefighting 

and alarm system, intercom system, acoustic and public address system, closed circuit 

television, Solar panels and other electrical/electronic control and display systems 

including metering facilities, power generators, PA, FDA, U.P.S. stabilized power 

conditioners, air conditioning, air cooling, heating and ventilation system. 

e. Locational, architectural and structural planning of specialized services such as all 

HVAC systems, gas pipelines, water treatment, Sewage treatment, rain water harvesting 

systems etc. 

f. Sanitary, Water pumping & storage, bore well, ground reservoir and overhead tanks, 

terrace tanks, water supply from local bodies, supply (chilling/ heating/ RO) and 

sewerage, plumbing and firefighting systems including fire protection. 

g. Signage, Graphic and landscaping meeting green building certification as per minimum 

GHAR rating required by CPWD. 

h. Any or all MEP services not specifically mentioned herein but required for the proper 

and successful completion of the project in accordance with international standards on 

BIMS Modelling, including medical and non-medical furniture and medical equipment 

and instruments in case of construction medical college, hospital and medical 

universities. 

i. Preparation of Tender Document including schedules, detailed specifications & Bill of 

Quantities (Schedule of Payment) for inviting tenders for invitation of tenders in EPC 

mode. 

j. Services Concept Planning (Isometric drawings) 

(i) Planning services like MEP, HVAC, Electrical, plumbing, Firefighting, Lifts, Gas 

Manifold and other services as per scope of work including Computerization, 

Communication, Public address, Security (CCTV and Access Control), Building 

Management system, Solar Panels, PA, FDA etc. 

(ii) Planning of coordination of various services to avoid overlapping/ rework/ over 

budgeting/ time over run. 

k. Presentations and Models 
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(i) Preparation of Models and Walkthroughs (if required). A physical scale model of 

size 6’x4’ just after the Administrative & Financial sanction of the project for display 

at construction site office. Such 3D Model must be ready by the time of 

Administrative &Financial sanction of the project is issued by the government.   

(ii) Preparation of 3D views and blow ups of typical and critical areas. 

(iii) Preparation of Room wise Furniture/equipment layout and specs for major areas. 

l. External Services Schematic Planning 

(i) Planning of additional services including buildings for electric Sub-stations, DG 

sets, UPS, AC plant etc. 

(ii) Planning and preparing layouts for external services like water supply, drainage, 

ETP/ STP including Recycling, Rainwater Harvesting, Landscaping including 

programmable drip and sprinklers for irrigation of green areas. 

(iii) Schematic design of all other services (if required) like CSSD, Laundry, Medical 

gas system, Incineration, Autoclaving, Handling of Bio-medical waste etc. in the 

case of construction of medical colleges, hospitals and medical universities. 

(iv) Traffic movement for services, staff, public and also incorporation of covered/ open 

parking norms as per building byelaws. 

(v) Video Conferencing and video surveillance for perimeter and internal security. 

(vi) Close circuit TV as per requirement. 

(vii) LED displays for information and announcements. 

(viii) Access control 

m. To prepare modules for QA (Quality Assurance) and QC (Quality Control), including 

frequency, type of tests for required parameters. 

 

1.3 Approval from Local Authorities 

Obtain all approvals and statutory Clearances from local bodies, State Government, Fire 

Department and other regulatory bodies etc. from concerned statutory authorities of that area 

for construction of the buildings and services proposed under the project to enable to start the 

construction and also to enable client to occupy and commission the building with services. 

(A) Preconstruction Clearances: It will comprise of clearances like Environmental clearance, 

Forest Clearance, site clearance/ Utility Shifting etc. which shall be obtained by the consultant 

on behalf of the client Department All statutory fee for the same shall be paid by the Client 

Department. All statutory fee for the same shall be paid by the Employer or the Admin/ Client 

Department. 

(B)  Pre-NOC from Fire: The Pre-NOC for fire shall be obtained by Consultant on behalf of 

the department & statutory payment shall be made by the Employer or the Admin/ Client 

Department. 

(C) NOC during construction & Post Construction: The NOCs for explosives, Water, 

ground water, Pollution Control Board, electrical safety etc. shall be obtained by EPC 

contractor, however if the requirement is there to liaise & co-ordinate for the same then it shall 

be done by consultant in the interest of the project. 

1.4 Specifications for all equipment’s and services in the scope of work 

● Preparation of Data sheet showing Room wise and Building wise finishing, flooring and 

Door window, and other high-end Inventory schedule. 

● Preparation of detailed Technical Specification for civil, electrical, IT, HVAC. Kitchen, 

laundry, CSSD, Manifold, Hospital Furniture & Equipment, Lab Equipment etc. works 
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and services for major items for medical colleges, hospitals and medical universities. 

● Specifications to be broadly based on BIS, latest editions of NBC & ECBC, MSR, 

NABH, CPWD specifications and specifications as laid down by the statutory bodies 

suited for the requirement of clent department’s proposed building, if any.  

● List of Lab equipments to be kept at site as per requirement of site. 

● Latest norms regulations, provisions, minimum standard requirements prescribed by the 

various regulatory bodies i.e.: UGC guidelines, IPHS, ICAR, Bar Council of India, 

Veterinary council of India,   NMC guidelines (for Medical Projects) etc. are to be 

adopted. 

1.5 Estimate and Costing for all services in the scope 

● Preparation of Area statement floor/ Building wise. 

● Preparation of detailed cost estimate based on latest SOR/ DAR for  non-schedule items 

on current market rates of materials, labour and POL as applicable. 

1.6 General 

● Concept report to be submitted 

- Detailed Project report including material consumption statement as per 

specification/ norms of CPWD & State PWD. 

- Drawings of Floor plans 

- Typical part details 

- System diagrams for services to be prepared 

- Equipment layout drawings for major areas 

- Energy efficiency and Green concept to be adopted and explained 

● Drawings and models required by Statutory bodies will be prepared by the Consultant 

according to the sizes/ scales required by them. 

● Six sets of all drawings and a pen drive of the same will be furnished by the Consultant free 

of cost. 

1.7 Architectural Services 

i. Preparation of Master Plan. 

ii. Ensure that the various building engineering services are suitable and economically designed 

without any discrepancies between the structure and finishes, and the requirements of service 

installation. 

iii. Ensure that the nature, position, and appearance of all controls of piped services and electrical 

installation satisfy user and aesthetic requirements, and ensure that adequate coordination 

drawings are included. 

iv. Develop the landscaping details separately. 

v. Develop the interior details as per requirement and the type of equipment(s) planned. 

vi. Obtain information required for statutory applications under planning and building acts and 

any other statutory requirements. 

vii. Prepare production information including drawings, schedules type and makes and 

specification of materials and workmanship; bills of quantities etc. in sufficient detail to 

enable. 

viii. Prepare construction/Working drawings. 

Site Plan 

● Co-ordination of the proposed building. 

● Room layout in co-ordination with various services and levels. 

● Blow up of road junction / parking area and other such area as required. 
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● Provisions of services/substations/security/STP/water reservoir/tanks etc. 

● Demarcation of land taken over from the Revenue Deptt. shall be clearly define by the 

Consultant defining the northing and easting of all the corners or changes in the alignment 

of the boundary using total station survey. Such drawing shall form the part of the tender 

to be floated for EPC contractor. Video of the same shall also be supplied to the Technical 

cell, EPC Mission, Planning department/UPPWD/UPRNN/C&DS, Department. 

● Consultant will also assist the Administrative Department and the Contractor in getting 

all the utilities shifted or any obstacles to be removed from the site. 

Detailed Building Services 

● Floor plans (fully coordinated with all services/disciplines) 

● Elevations 

● Sections 

● Wall profiles 

● Doors & Window details 

● Stairs/Ramps/Lifts details 

● Details of building parts/ Areas with special treatment 

● Toilet details 

● Kitchen, laundry/CSSD etc. details for medical related structures. 

● Flooring pattern and details 

● Dado details 

● False ceiling details (if required) 

● Details of equipment and their layout 

● Furniture details (Fixed/ temporary) with types, makes and their specifications 

● Signage (Internal and External) 

Landscape & Horticulture 

● Detailed drawings of landscape including blow up of critical area/ landscapes / 

plants capes/ detail coordination with all external services. 

● Horticulture details including sprinklers and drip irrigation. 

1.8 Civil & Structural Engineering Services 

(i) The Consultant shall perform all the Civil/Structural design work necessary by utilizing the 

most economical, effective and widely accepted engineering concepts and shall at all times 

show a high degree of professionalism in his work. The consultant shall use the FAR to the 

maximum and the land coverage by buildings footprint shall be minimum. 

(ii) The required internal and external services are to be planned/checked with respect to 

economical cost, minimum maintenance and lowest consumption of energy, water & 

electricity. 

a. Design basis 

● Planning for the structural arrangements with the architectural design 

● Co-ordination & finalization of arrangements plans 

 Beam & Column size finalization 

 Beam & Column location 

 Slab sunk & projections 

 Equipment load estimation 

 Any other misc. characteristics of the buildings 

● Finalization of design basis & structural systems 

b. Design development 

 Structural framing for Analysis in a structural Analysis software 

 Design of beams & columns based on structural Analysis output of the software 
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 Workout of support reactions for the design of foundations from the structural 

analysis software 

 Design of foundations 

 Design of slabs 

 Design of staircases/ramps etc. (According to fire department NOC). 

c. Drawing stage 

 Foundation plans & details 

 Column layout plans 

 Framing plans (fully coordinated with all disciplines) 

 Floor slab structural details 

 Column & beam structural details 

 Staircases/ramps/lifts etc. details 

1.9 Quantity Surveying Services 

The Consultant shall provide all the work and duties in relation to the field of Quantity 

Surveying and shall at all time show a high degree of professionalism in his work. The 

services to be provided by the Consultant shall comprise of, but not limited to the following: 

1.10 Cost estimating & financial services 

a. Initial Cost planning for the project based on State/ CPWD plinth area rates, including 

the cost of associated design services, site development, landscaping, furniture and 

equipment; cash flow requirements for design cost, construction cost, statutory and third-

party certification cost, etc. 

b. Carry out inspections and surveys; prepare estimates for the buildings, services, 

electrical, PHE, HVAC and all components of the building based on SOR/DAR/ DSR 

items and rates plus market rates for items not available in DSR. 

c. Cost justification based on market rate analysis well supported by at least three 

quotations for non-scheduled items. 

d. Prepare and submit cost estimates for the project at outline scheme design, preliminary 

design stage and final design stage. 

e. Cost planning, cost monitoring and cost reporting during the various stages of design to 

ensure that there is no over-run-in project cost and to take appropriate measures to 

achieve it. 

f. Prepare complete documentation, report including specifications, detailed Bill of 

Quantities etc. Technical specs, BOQ formats, contract documents formats and clause to 

be approved by client / consultant. Preparation of BOQ terms etc.  for inviting tender for 

construction on EPC mode. 

g. Carry out such other duties as may be required of the Consultant in the pre-contract stage 

on this project. 

1.11 Preparation of Detailed Project Report 

Preparation of Detailed Project Report including Preparation of list of spaces in consultation 

with The Department/ Client, Master plan of whole area including  area  statements,  Building 

wise Floor plans, Elevations and Sections, Master plan, concept plan, architectural design & 

drawing, specifications/ drawings of each and every item/ make having equal rating/ quantity, 

site development e.g. roads, boundary wall, parking, security services, rain water harvesting 

& landscaping, plumbing, firefighting including smoke detectors and fire alarms, drainage  & 

waste management, external development, Fire Alarm,  Internal  and  external  electrification, 

IT, HVAC, including all statutory and local bodies approvals/ clearances to start, occupy and 

commission the buildings and services, layout, planning. Preparation of Tender documents 

showing detailed specifications, plans showing all dimensions etc. and selection of executing 

agency and procurement vendors, contract documentation etc. The DPR shall include but not 

limited to the following: 

a) Detailed Layout of Scheme of a particular Length/ Section/ sector showing various 

components of (related to present work) will be shown on drawings. 



 

46 | Page  

b) Report of topographical survey & Geo-technical investigation, collection of required 

data from the concerned department, if required. 

c) Ultimate disposal point, intermediate rainwater harvesting system etc. 

d) Technical Parameters covering the followings: 

● Detailed Architectural, structural, & flowchart drawings. 

● Designs details duly certified by DEPARTMENT/ Vetting Agencies. 

● Detailed specifications of each work. 

● Comparative statements of proposed and sanctioned Plinth Area and specification. 

● Quality assurance scheme giving details of equipment and tests to be carried out 

with their frequency keeping IS Codes in view. 

● Format for monitoring progress during construction stage. 

● Bills of quantities duly priced. All estimates shall be prepared on the basis of 

SOR/Delhi schedule of rates, norms wherever applicable and on the basis of market 

rate analysis where Schedule of rates etc. are not applicable. These estimates should 

be comprehensive and should include for all items. Detailed analysis for the item not 

included in SOR/DSR shall have to be submitted. In case of Market rate items, detailed 

analysis along with quotations from manufacturers/ authorized dealers is to be 

submitted. 

● To update the Survey/ preliminary estimates/ concept/ detailed estimates incorporating 

suggestions and missing details/ facilities etc. 

● To prepare & submit required set of Tender Documents, Tender Drawings, Schedules, 

Specifications etc. for EPC Contract. 

● Design Calculations for all the components of the schemes including getting approvals 

from the concerned authorities. 

● Electrical/ Mechanical Drawings/ Design Calculations for all the components of the 

schemes including getting approvals from the concerned authorities. Detail load 

calculations for Electric Power & HVAC loads are to be submitted. 

● Detailed Technical specifications for all the non-scheduled items proposed in the 

schemes. 

● Project/Buildings has to be conceptualized & designed following Green Building 

Norms. 

● Any other drawings/information’s/ details required for completion of preliminary 

estimates/ concept/ detailed estimates for execution of work but not mentioned above. 

● Justification of rates for all the items (non-schedule) on the basis of market rates in the 

area of subject site supported with quotations. 

● After finalization of concept plan one number model of minimum size of 6 ft. x 4 ft. 

showing Master plan & various components of Buildings is to be provided free of 

charge at the construction site office location asked by the Technical cell, EPC 

Mission, Planning department/UPPWD/UPRNN /C&DS, Department. 

Facade design/ skylight, Structural glazing system including design of open spaces etc. to be 

completed with due diligence by the Architectural consultant along with value engineering. 
 

Pre construction approval from local authorities and statutory bodies. 
 

Preparation of detailed technical specifications, material specifications, rate analysis based 

on DAR & Schedule of Rates, basis of market rate (if any) provisions supported by at least 

three quotations preparation of Detailed Project Report/ Detailed Estimate, preparation of 

NIT/ bid documents, detailed bill of quantity for EPC contract, assisting in tendering process, 
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pre-bid clarifications/ meetings, opening &  evaluation  of tender, justification, award and 

approval of bid for execution contract (EPC), preparation of measurement modules for 

payment to the EPC work contractor at different stages. 
 

Modules for Quality Assurance (QA) and Quality Control (QC) measures have also to be 

prepared by the Consultant. 
 

1.12 Electrical Engineering Services 

A. General 

The Consultant shall be responsible, amongst others, at site for: 

● Design of electrical installations including all electrical fittings/ fixtures etc., as necessary. 

Only LED lighting system to be considered. 

● Power Supply & Distribution system (including emergency and backup supply, sub- 

station etc.) including mandatory solar panels of requisite capacity. 

● Telephone system, intercom communications facilities. 

● Data and Voice cabling in conduits. 

● Sound diffusion system as necessary. 

● Fire detection and Alarm System. 

● Lifts, escalators, water pumps etc. 

● Cable TV/dish antenna system with LED panels of requisite sizes for different locations 

● Call System. 

● Lightning protection and Earthing system. 

● External Lighting including street lighting, Sky lights, perimeter security lighting, backlit 

panel lights of signage. 

● UPS back up for sensitive / critical equipment, including requisite cabling. 

● LED Panel display system for public information. 

● Building/ Energy Management system controlling all essential services: This system 

should allow switching off when not in use. A manual bypass shall also to be provided 

which will allow bypassing/ overriding the building/ Energy management System when 

necessary. 

B. Services 

To carry out basic and detailed designs of comprehensive electrical power distribution 

scheme, indoor and outdoor lighting, lightning protection and earthling systems of all the 

buildings in accordance with the relevant Indian regulations and Standards. The work shall 

include, but not limited to, the following services: 

a. Design and draw up preliminary schemes on the electrical requirements and on the 

rating of all the apparatus/ equipment that will be installed in the buildings. 

 
b. Design the distribution systems and prepare single line diagrams with details of 

accessories and equipment. 

c. Specify the details and capacities of HT panels, Transformers, LT panels, standby 

diesel generators and fuel intake, and to specify the type of supply arrangement for 

incoming power supply, interlocking arrangement between HT panel, transformer, LT 

panel & DG sets. 
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d. Design the Sub-station comprising of the HT panel room, transformer room, LT panels 

room, and generator room to specify the necessary switchgear and control/ changeover 

panels, capacitor banks, and bus duct, essential and non-essential panels as necessary 

with the appropriate load shedding. 

e. Make detailed specifications of all electrical items, including outdoor/indoor 

equipment, essential and non – essential panels, power control centers, capacitor panels 

and the corresponding bill of quantities for the various items. 

f. Design and prepare detailed layout drawings for the individual power. Indoor and 

outdoor lighting, lighting protection and earthling system with separate earthling for 

the computer network and for other equipment as required. 

g. Telephone, Intercom & Communication system comprising of the followings;- 

 

● Telephone layout and telephone equipment including conduit and accessories layout 

for the telephone system and any protective devices battery back-up required. 

● Design the EPABX room. Prepare conduit layout of cables and terminals inclusive 

of   a fiber optic or other special data transmission cables for system required 

● Intercom layout and intercom equipment including conduit, cabling and accessories 

layout for the intercom system and any protective devices required. 

● Investigate the needs of each site in terms of communication facilities and call bells 

required and to specify same and the corresponding equipment and accessories 

together with preparation of conduit and accessories layout necessary. 

● Prepare the specifications and bills of quantities. 

● Check and approve detailed drawings of the suppliers and manufacturers 

● Check and approve the supplier’s/ manufacturer’s drawings/ documents. 

h. Sound Diffusion and Visual display System 

Carry out basic and detailed design for the sound diffusion and visual display systems 

required and this shall be inclusive of, but not limited to, the following: 

● Plan showing the routing of conduit, wiring, position of speakers, LED TV panels, 

central console etc. indicating block diagram of PA/ Video system. 

● Cable and conduit layout, sound equipment and visual display system together with 

any protective devices required; 

● Prepare specifications and bills of quantities; 

● Check and approve detailed drawings of the suppliers and manufacturers; 

i. Fire detection & Alarm System 

● Design the FDA control room layout. 

● Prepare working drawings (Floor wise) indicating the zones, location of the fire alarm 

sensors, Response Indicator, Manual call points, Hooters, their conduits and wiring 

and location/details of FDA control panels. 

j. Lifts, escalators, water pumps 

● Specify the capacity and type of lifts / escalators to be provided and prepare layout 

for the necessary machine areas. 

● Specify the type / system for hot water supply to showers, kitchen and other areas 

(use of solar water heater shall be incorporated in the design). 

● Finalize the design for lifts and escalators installation as per the Statutory/ local 
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regulations. 

● Prepare specifications and bills of quantities. 

● Check and approve the suppliers’/ manufacturers drawings/ documents. 

● All lifts to have smart card operation for security. 

 

k. Cable TV/Dish Antenna System 

● Prepare working drawings indicating the locations of TV points, Central 

panel / racks of dish antenna. 

● Fixing details of dish antenna. 

● Prepare specifications and bills of quantities. 

● Check and approve the suppliers’/ manufacturers drawings/ documents. 

 
l. Call system (As part of HMIS-Health Management Information System) 

● Assess the requirement of call system at different locations. 

● Prepare the plan indicating the location of the console panels, wiring 

diagram, conduit layout etc. 

● Prepare specifications and bills of quantities; 

● Check and approve detailed drawings of the suppliers/ manufacturers; 

m. Lightning Protection and earthing System 

Lighting protection system shall be an advanced integrated lighting protection system  

and it shall consist of a dynamic air dynamic air termination which acts as a preferred 

strike point, a surge conductor to minimize side flashing, an earthling  system,  

protection from power surges at point of electricity line into the facility and protection 

from surges and transients on oncoming tele-communications and signal lines.  The 

work shall include, but not limited to, the following 

● Prepare plans showing internal/ external earth grid, earth electrodes and lightning 

protection with size of conductors and details of each electrical and lightning arrestors 

along-with details of earthling pits. 

● Earth system shall be as per relevant Indian Standards and Indian Electricity rules. 

n. External Lighting 

● Assess the external lighting requirement for roads, parking, buildings, perimeter 

security etc. LED based system to be deployed. 

● Prepare plans indicating the road lighting with circuit details, typical pole detail with 

type of fixture, cabling, earthling etc. 

● Prepare the specifications and bills of quantities; 

● Check and approve detailed drawings of the suppliers and manufacturers; 

o. UPS backup 

● Identify the sensitive/critical equipment and plan a detailed power back-up 

programmed through centralized or localized system. 

● Prepare the plan indicating the locations of UPS rooms in the buildings, UPS room 

layout, and Single line diagram/Power flow diagram. 
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● Prepare specifications and bills of quantities including laying cabling for the 

conditioned power supply. 

● Check and approve detailed drawings of the suppliers / manufacturers. 

1.13 IT Services 

The Consultant shall prepare an information system strategy plan carrying the IT needs of the 

Building and campus. Prepare system requirement specifications document including up- 

gradation / expandability strategies for the future. 

The Consultant shall carry out the basic and detailed design specifications of the application of 

IT/ Computerization system/ network related to scope, system architecture, application systems 

for each Institute/ campus/ building inclusive of, but not limited to, the following: 

a. Software/hardware in respect of all the systems / sub systems including web interface for 

access and inputs etc. 

b. Assess the requirement of servers / nodes / terminals, hubs etc. at different locations. 

c. Power cabling and conduit layout and UPS facilities together with any protective devices 

required for the IT / Computerization system; 

d. Data transmission cables layout and equipment for the system; 

e. Prepare specifications and bills of quantities; 

f. Check and approve detailed drawings / specifications of suppliers / manufacturers / 

implementing agency; 

g. Project implementation, including project plan, priorities and phasing, system installation 

supervision, acceptance procedures, training and documentation etc. 

h. LAN/WAN & Wi-Fi coverage for entire Campus. 

i. Access Control and video surveillance. 

j. Video Conference facility. 

k. Preparation of the Logo (if required) of the Institute and WEP portal for the Institute. 

l. Bandwidth requirement for external connectivity Part – A. 

 
1.14 Mechanical Engineering Services 

A. General 

The Consultant shall be responsible, for all mechanical services including HVAC, medical 

and other equipment’s, kitchen, laundry, CSSD, manifold etc. 

a. Design of Heating, Ventilation & Air-conditioning systems as necessary (Central 

and/or individual air- conditioning Systems) including pressurization of lift wells, 

ventilation of toilets, basements and other areas etc. The work shall include design of 

specialized air conditioning, ventilation and air filtration systems for the hospital i.e. 

Operation theatre, ICU, ICCU, Diagnostics, Burns Ward, wards, OT support area etc. 

b. Design of Kitchen, Laundry, Central Sterile & Supply Department (CSSD), Bulk Oil 

Handling unit, Hospital waste Management System, Mortuary, Cold rooms etc. 

Laundry chutes and food distribution lifts to be planned (only for Medical projects). 

c. Steam, Compressed air, Medical Gases Manifold installation and other Mechanical 

Services as required for the Institutes. 

 
B. Services 

The Consultant shall carry out basic and detailed design of the  required  Heating, 

Ventilation & Air conditioning system for all necessary areas for sites. This shall include, 

among others, but not limited to the following services: 
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a. Preliminary and detailed design and prepare drawings indicating the details as 

mentioned below: 

i. Heat Load calculations 

a. Summer 

b. Monsoon 

c. Winter 

ii. Air Quantity calculation 

iii. Equipment selection details 

iv. Layout drawings for equipment, Air Handling  units  and  ventilation fan  rooms 
etc. 

v. Layout drawings of ducting, piping distribution, electrical distribution. 

b. Specify the type of systems appropriate and to calculate the capacities of the A.C. 

plants and units required and according to specific requirement of the areas to be air- 

conditioned, taking into account, the necessary number of  air changes that may have  

to be applied for certain specific/critical areas. 

 

c. Design and specify the type of special air conditioning, ventilation  and  high  

efficiency air filtration system as required for the operation theatres and associated 

areas. 

d. Design ducting, piping and A.C. Plant room layouts floor wise and to specify all 
electrical requirements of the A.C. systems. 

e. Prepare A.C. system details in plans and sections. 

f. Design pressurization system for lift lobby and ventilation system for toilets, 

basement and other areas and according to the specific requirements of the areas  to  

be  ventilated. 

g. Design and specify the cold rooms (if required) and Kitchen and also all necessary 

Kitchen equipment. 

h. Design and specify the appropriate mortuary cold room (if required for Medical 

projects) with all necessary ventilation facilities. 

i. For Medical Related Project only: Steam, Compressed air, medical gases manifold 
installation for each site. 

j. Design medical gas, compressed air, steam (to laundry, labs, pharmacy, kitchen, 
disinfections and sterilization as required) including PNG  and  supply  system 
inclusive of but not limited to the following: 

a) Medical gas piping system to the Operation Theatre, I.C.U., C.C.U., wards etc. as 

required with all necessary security valves, conduits,  access  panels,  control  

valves, outlet coupling etc. 

b) Centralized bulk storage system ideally located to allow easy access for recharge. 

c) Ensure that the system is economically designed and satisfies aesthetic 

requirements. 

d) Design and prepare working drawings including piping from the bulk gas storage 

tank to the individual kitchen equipment, medical gas  piping from the  gas  rooms 

to the operation theatres and to other areas etc. 

e) Prepare specifications and bill of quantities. 

f) Check and approve detailed drawings of suppliers/ manufacturers. 

k. Design centralized Kitchen, CSSD, Bulk oil handling system  (for  supply  to 
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pharmacy, incinerator, Boilers, D.G. sets etc. as required). 

l.  Hospital Waste Management System (for Medical projects), but not limited to, the 

following: 

i. Plan the kitchen set-up and identify the different equipment’s along-with their 

specifications, bill of quantities as required. 

ii. Plan the CSSD set-up to cater to the entire hospital with provision for future 

expansion and identify the different equipment’s along-with their specifications, 

bill of quantities as required. 

iii. Centralized bulk oil storage system ideally located to allow easy supply of fuel to 

incinerators, boilers, and diesel generators sets etc. 

iv. Detailed planning regarding handling of hospital waste and their safe 

disposal/treatment. Identify and prepare the specification of equipment. 

v. Needed for this purpose. Liaise with Central Pollution Control Board, Local 

Pollution Control Board and other statutory authorities/bodies for obtaining the 

necessary license/permission. 

vi. Ensure that all the systems mentioned above are economically  designed  and 

satisfy aesthetic requirements. 

vii. Design and prepare working drawings for all the services mentioned above. 

viii. Prepare specifications and bill of quantities. 

ix. Check and approve detailed drawings of suppliers/ manufacturers. 
 

1.15 Public Health Engineering 

A. General: 

The Consultant shall be responsible, amongst others, for:- 

a. Design of Public Health & Engineering services taking into account various 

topographical, meteorological, Hydrological etc. reports, identify the source and 

quality of water, conduct survey of existing water supply system, Sewerage system 

including STP/ETP, Drainage system, Fire-fighting system, other site development 

works etc. for planning of services. 

b. All the design and drawings should be well coordinated  with  Architecture,  structure 

and other services drawings. 

c. All designs shall be as per the latest Indian Standards, Local bye-laws and statutory 
norms. 

d. Ensure that the design meets the requirements with regard to future extensions and 

needs. The services shall include following major components: 

i. Water Supply System 

ii. Sewerage System 

iii. Drainage System, including storm drainage & Rain Water Harvesting 

iv. Fire-fighting & Fire Suppression System 

v. Other site development works. 

B. Services 

1.16 Water Supply System 

i. Calculation of water requirements for domestic, non-domestic and hospital services. 

ii. Design and prepare working drawings of internal and external water supply  system  

including Underground tank, Overhead tank, Water treatment  plant,  pumping  stations, 
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rising mains, distribution system and internal plumbing, recycling of  treated waste  water  

etc. including revision of drawings as per local authority requirement, resubmission and 

approval. 

iii. Design of hot water supply system consisting of centralized/ localized hot water supply 

system (Solar/Boiler/Geyser etc.) 

iv. Obtain approval from local bodies for Municipal water supply connections, drilling of tube 

wells etc. 

v. Prepare specifications and bill of quantities. 

vi. Check and approve detailed drawings and data sheets of suppliers/ manufacturers. 

 

a. Sewerage System 

i. Calculation for quantity of waste water generated from different sources and design waste 

water treatment plant. 

ii. Design and prepare working drawings for internal and external soil/waste disposal systems 

including revision if any as per requirement of local authority, resubmission and approval. 

iii. Obtain approval from statutory and local bodies for waste disposal. 

iv. Prepare specifications and bill of quantities. Check and approve detailed drawings and data 
sheets of suppliers/manufacturers. 

b. Drainage 

i. Design and prepare working drawings for storm water drainage including roof drainage, 

service area drainage and surface drainage including revision if any as per requirement of 

local authority, resubmission and approval. 

ii. Design and prepare working drawings for rain water harvesting system. 

iii. Obtain approval from statutory and local bodies for drainage connections and rainwater 

harvesting scheme etc. for each of the six sites. 

iv. Prepare specifications and bill of quantities. 

v. Check and approve detailed drawings and data sheets of suppliers / manufacturers. 

c. Fire Fighting & Fire Suppression System 

i. Design and prepare working drawings for internal and external fire protection and 

suppression system including hydrant, sprinkler system, Wet Riser, CO2 

ii. Flooding system, pressurization system, fire extinguisher system, UG tanks, fire pump  

rooms etc. in line with the statutory requirements including revision if any as per  

requirement of local authority, resubmission and approval. 

iii. Size all equipment required and prepares detailed specifications and bill of quantities. 

iv. Obtain necessary license/permissions from the statutory/ local fire authority/ bodies etc. as 

required 

v. Check and approve detailed drawings and data sheet of suppliers/ manufacturers. 

 

d. Other site development works 

i. Design and prepare working drawings (longitudinal & cross section) for roads/ 

footpaths/parking areas etc. including revision if any as per requirement of local authority, 

resubmission and approval. 

ii. Design and prepare working drawings of irrigation system for horticulture. 

iii. Design and prepare working drawings for water bodies. 
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iv. Design and prepare working drawings for recreational facilities like swimming pool etc. 

v. Prepare specifications and bill of quantities. 

vi. Check and approve detailed drawings of suppliers/ manufacturers. 

1.17 Hospital Waste Management System (for Hospital related Building Only) 

i. Prepare design, specifications, and bill of quantities for Hospital Waste Management  

System in line with the latest guidelines of CPCB & Ministry of Environment & Forest 

notification. 

ii. Check and approve detailed drawings of suppliers/ manufacturers. 

iii. Site supervision including testing, commissioning and handing over of the Hospital Waste 

Management system. 

iv. Obtaining clearances from the statutory bodies and imparting training to the client’s 

representatives. 

v. The consultant shall prepare QA, QC, type, make and frequency of tests etc. 
 

1.18 Site office and site supervision 

An office by the consultant shall have to be opened at the station of the site as well as at 

Lucknow as per the requirement of the project site. The key personnel Team Leader, 

Structural Engineer, Senior Architect and Domain Expert/Planner have to be present at 

Lucknow Office during pre construction phase. Consultant along with the key professionals 

shall undertake such site visits and attend meetings during execution of the project to ensure 

adherence of execution as per detailed drawings and specifications, including sorting out 

problems and issue necessary clarifications at site including preparation & submission of 

additional drawings and details for proper execution  of work at site shall have  to be borne  

by the consultant and shall be covered within his quoted/ negotiated fees and nothing extra 

shall be payable on this account. If any discrepancy/ non adherence to the required norms/ 

prescribed drawings/ specifications/ GFC/ quality (QA & QC) shall be brought immediately 

to the notice of .................department. If any short comings are found and not reported in 

writing, shall not be considered as already being made aware off. 

1.19 In addition the consultant will perform the following duties: 

a) Carrying out all modifications /deletions /additions / alterations /in design/ drawing/ 

documents as required by Local Bodies Authorities/ State/Central Govt./Employer or any 

other authorities as applicable for proper start of execution of works at site of the project to 

the Client. 

b) additions, alterations, modifications or deletions in the design(s) and drawing(s) of any part 

of the work and to request in writing for additional work in connection therewith and the 

consultant agency shall comply with such requests without any extra cost. 

1.20 Access Control 

All area of the project will be clearly defined in different security zones and rule-based access to 

be provided to all users. Security logs to be generated for all control points. 

1.21 Key Personnel: 

The general composition of the Architectural cum DPR Consultant should be as follows: 

Sl. 
No. Type of 

Personnel 

Reqd. qualification and experience 
Nos. of 

Personnel 

 

1  

Team Leader 

M.Arch/M.Tech (with 10 Years experience) 

                 Or 

 B.Arch/B.tech (with 15 Years experience) 

 

1 

 

2 

Structural 

Engineer 

 

 M.Tech (Structures) with more than 10 Years experience  

 
1 
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3 

Senior 

Architect 

M. Arch with more than 05 years experience 

               or 

B. Arch with more than 10 years experience 

 

1 

 

4 

 

Domain  

Expert/Planner 

etc. 

Relevant qualification (B.Arch-5 Yrs., B.Tech-4 Yrs., M. Arch. – 2 Yrs., 

M. Tech-2 Yrs.) in the specialized field of the domain with more than 10 

years experience 

Desirable: 

Specialization as Domain Expert like Hospital Planning Management 

for Hospitals & Medical Colleges 

 

1 

6 
Electrical 

Engineer 
B.Tech (Electrical) with more than Five years experience 2 

7 

Plumbing 

(Mechanical) 

Engineer 

B.Tech (Mechanical Engineering) with more than Five years 

experience 
2 

 

The key personnel Team Leader, Structural Engineer, Domain Expert and Senior Architect have to visit 

HQ for the Concept Design Presentation and necessary interaction & site during construction holding 

site meetings with client & Contractor. The final H1 Consultant shall make appear the personnel 

before the Employer for an interaction regarding suitability of the candidate before the 

deployment against the contract, failing which it will be considered that the proposed key 

personnel /site personnel are not interested for deployment in the project. In such a case, suitable 

replacement can be placed by the consultant only for once. For any further replacement of any 

key personnel suitable deduction shall be done from the fee of the consultant as found appropriate 

by Technical cell, EPC Mission, Planning department/UPPWD/UPRNN /C&DS, Department. The 

consultant shall have to place on record the payments being done to the key personnel & site staff.  

Suitable protocols (i.e. Biometric etc.) shall be formulated for atleast minimum presence of the key 

personnel during the execution of the project, failing which payment on the contract for the services of 

DPR Consultant shall be stopped. 

The proposed team leader should have worked for atleast two years with the firm. If this is not complied 

with, the bid of the consultant shall be termed as non-responsive. 

If the CV of any key personnel is not signed by the respective proposed key personnel the same shall 

not be considered for technical evaluation. If most of the CVs of key personnel are not signed by the 

respective proposed key personnel, the bid of the consultant shall be termed as non-responsive. 

1.22 The following activities shall attract penalties which shall be deducted from the running bill for 

consultancy services: 
 

Sl. 
No. 

Activit

ies 

Penalty 

1 Report Submission If there is any delay in report submission, DEPARTMENT may 

impose a penalty upto Rs. 5000/- (Rupees Five Thousand Only) 

from the running bill of Consultant. 

2 Change of Manpower If, there is any inevitable change in manpower the substitution 

of key personnel can be allowed in compelling or unavoidable 

situations like medical emergency & any other reason beyond 

the control of Consultant. The proposed replacement shall be 

of equivalent or higher credentials. Such substitution shall 

ordinarily be limited to not more than 30% of total key 

personal.  

Replacement of first 10% of key personnel will attract 

reduction of remuneration. The remuneration to be reduced 

shall be 5% of the remuneration of original personnel. 

In case of the next 10% replacement, the reduction in 

remuneration may be equal to (say) 10% (ten percent) and for 

the third 10% replacement such reduction may be equal to (say) 

15% (fifteen percentage). Any third replacement of a particular 

position shall be considered as breach of contract. 



 

56 | Page  

3 Performance of th

e team members 

If, the service of a team member provided by the Consultant is 

not acceptable to the DEPARTMENT, the Consultant shall 

replace the team member within 07 days of given such notice. If 

the Consultant fails to quickly deploy/replace a team member as 

instructed by the Employer, the Employer may make temporary 

arrangement. The temporary deployment/replacement shall be 

paid by the DEPARTMENT with commensurate deduction from 

the running bill of the consultant. 

1.26 Responsibilities: The consultant will share the responsibility for any fault/any shortcomings 

found in structural design and safety. Similarly, consultant will also be responsible for any 

shortcomings in preparation of QA & QC modules. 

2.0 TIME SCHEDULE AND MILESTONES 

2.1 Time Schedule 

The timelines for the project are as follows: 
 

Phase Sta

ge 

Time from the date of Start of Work (months) 

Phase 1 Stage 1 to 6: 75 days. 

2.2 Milestones: - The consultant shall deliver the following to the Department: 

Sl. 

No. 

Deliverable Time from the date of 

Start of Work 

Phase I – Preconstruction 

1 Submission of Concept Drawings, 3D view, 3D Modeling 

(if required), walkthrough for the Proposed Buildings with 

elevations and sections and making presentations before 

the client department for obtaining comments/suggestion & 

developing final concept drawings for obtaining approval 

thereof from the Client Department. 

20 Days 

2 Submission of Preliminary drawings / design necessary for 

obtaining Local bodies approval(s), and submission of 

drawings / details in proper formats to the concerned local 

bodies for obtaining NOC / sanctions / approval for 

construction. 

28 Days 

3. Pursuing & Liaison with various authorities for obtaining 

approval of municipal drawing there from. 

28 Days 

4. Submission draft detailed cost estimates based on 

DEPARTMENT SOR/ Delhi Analyzed Rate (DAR)/ Delhi 

Schedule of Rates (DSR), latest version as applicable on 

the date  of  submission, duly enhanced by approved Cost 

Index, in respect of SOR/DSR Items and on market rates 

for Non- SOR/DSR items of the work along with market 

rate analysis and supporting market rate quotation(s); 

details of measurements, technical specifications,  detailed  

architectural services & sufficient structural drawings and 

obtaining the approval thereof, and submitting copies of the 

approved detailed cost estimates with all related 

documents.  

60 Days 

5. Submission of final DPR , Bill of quantities (schedule of 

payments also), Tender drawings and Bid document for 

inviting bids for construction on EPC mode and obtaining 

approval thereof from field units of DEPARTMENT, and 

submitting copies of the approved bid documents to 

Technical cell, EPC Mission, Planning 

department/UPPWD/UPRNN /C&DS, Department. Along 

with the Tender documents the NOC from Local body, Fire 

75 Days 
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department & EIA Clearance or any other clearance ie; 

Forest clearance, NBWL/SBWL Clearance etc has to be 

provided. Also the demarcation of land boundaries duly 

marked on grounds by boundary pillars has to be provided. 

6. Submission of minimum six sets in hard copy (A-1 size) 

and soft copy in MS Word, MS Excel, Power point & 

Autocad format in Pen drive in two set of all detailed & 

working architectural, services, after obtaining approval of 

DEPARTMENT of the draft drawings (all duly signed by 

DPR Consultant & field DEPARTMENT) to Technical 

cell, EPC Mission, Planning department/UPPWD/UPRNN 

/C&DS, Department. 

 

75 Days 

Phase-2 -Construction and Post Construction* 

7. Approval of Architectural Drawings submitted by EPC 

Contractor 

1 week since the 

Date of 

Commencement of 

work to the EPC 

contractor. 

Drawings shall be prepared on CADD (latest version). All approvals shall be given by the 

DEPARTMENT as per the schedule mentioned above along with soft copy (Dwg) of 

drawings & details in Pen drive. 

* There may be a significant gap between Phase 1 & Phase 2. 

3. Payment of Remuneration: 

The fee includes planning, designing of the project, travel expenses for attending meetings 

with DEPARTMENT/Clients/ visits to local authorities, etc. by the Consultant and or by their 

technical persons.    The fee should also include cost of providing local representative 

(Architect/ Engineer) for day-to-day liaising and all expenses shall be borne by the consultant. 

In case of non-deployment, recovery as mentioned in clause 1.25 of TOR & Clause of GCC 

shall be made from the running bills of the Consultants. 

All payments shall be made in Indian currency only. 

a. The Consultancy Fee: 

................. Department, GoUP agrees to pay the Consultant fees for the professional services 

to be rendered by them as herein above described at Section-4 (TOR). 

The payment of fee to the Architect firm/consultant shall be restricted as per following. For 

the purpose of payment of fees, the total consultancy fee shall be limited to the lowest of the 

following: 

1) 0.75% of the Net sanctioned cost* (Net sanctioned cost will be the cost without centages 

& without the purely bought out items). 

2) Price quoted by consultant.  

 However, if there is change in scope of work of the project on the basis of addition, deletion or 

modification of certain project features/requirements, the fee will be increased or decreased on 

the prorata basis provided such increase/decrease is beyond 5% of executed cost of EPC 

contract. 

The running payment shall be continued to be paid as per clause 4.0 of TOR. 

b. The above fee is inclusive of fee payable by the consultant to any other consultant/ 

Associate(s)/ proof checking agencies and nothing extra shall be payable by Technical cell, 

EPC Mission, Planning department/UPPWD/UPRNN /C&DS,  Department for this purpose. 

c. The Consultant shall submit all running bills and final bill to Employer of respective work. 

All the required documents e.g. measurement sheet and Tax invoice etc. shall also be 
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submitted. 

*The cost shown in the NIT is an approximate cost, the sanctioned cost may vary from it upon sanctions issued 

by the administrative department. 

 Mode of payment -   

 

SI. 

No. 

 

Milestone 
% 

payment 

Cumulative 

percentage 

payment 

 
I. 

On Approval of concept plan, Master plan & Detailed architectural 

design 
 

25 

 
25 

 

II. 

On Submission of Detailed Estimate, DPR along with Tender 

document and Drawings. On Checking and approval of Detailed 

Estimate & DPR 

 

25 
 

50 

 
III. 

On obtaining clearances and approvals from statutory bodies and 

submission of approved drawings. Submission of tender documents of 

EPC contractor & preparation of QA & QC Modules. 

 
35 

 
85 

   

IV. 

3 months, since the date of commencement to the EPC Contractor 

and Preparation of QA and QC Modules along with supplying one 

number of model of minimum size of 6 ft. x 4 ft. showing 

Master plan & various components of Buildings is to be 

provided free  of charge at the location asked by the Employer 

 

 

 

 

7.5 

 

 

 

 
         92.5 

V. 6 months, since the date of commencement to the EPC Contractor  

7.5 
   

100 

 

Note:- 

a. Consultant shall submit his bill along with full description about service provided, 

separately for both of the works. 

b. Consultant shall not claim payment against pending services or incomplete stages of work. 

c. All payments paid to Consultant are advance payments in the form of running account bills 

& it can be adjusted at any stage as well as during finalization of final bill. 

d. In case only a part of the project is continued beyond any stage, no further payment shall be 

made to the Consultant for the part not executed. Further payments shall be released 

proportionate to the part continued beyond the above stage. 

e. The cost of references to be made by the Consultant to his in-house professional experts or 

outside professional experts are included in Consultant’s fees and nothing extra will be paid 

by the Department on this account. 

f. Payment will be made to the Consultant on back-to-back basis after received from the owner 

department. 

g. Against each activity including sub activity, the consultant shall submit 6 (six) sets of 

drawing in the form of hard copy & one soft copy. 

 

h. No charges what so ever against stationary, conveyance, furniture etc. shall be claimed by    

the Consultant. The prices quoted by the consultant under section-6 are inclusive of all such 

incidentals. 

i. All the payments due to the consultant shall be made online and no cheques/ draft shall be 

issued. 

j. The part payment against above stages on part completion of required scope of work under 

a particular stage can only be released in special cases as per decision of Engineer in-charge 

by mentioning the reasons for the same. 
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CRITERIA FOR EVALUATION 

(For Bids invited on Quality cum cost-based System) 

1. Eligibility Criteria for Responsiveness of the bid 

The consultants shortlisted for the project through Invitation for Expression of Interest and 

requested to submit RFP shall be eligible for participating in the bid for RFP. 

This RFP is invited in two bid system i.e. Technical bid and Financial bid. The consultants 

shortlisted for the project through Invitation of Expression of Interest vide NIT   No. given in 

Notice Inviting E-Tender for Request of Proposal section shall be eligible for participating in the 

bid for RFP. 

i) The Bidders are required to upload and submit page of summarized audited Balance Sheet 

and also page of summarized audited Profit & Loss Account for immediate last preceding 

5 (Five) years. The bidder should not be a loss making company in the last 03 years. 

The tenderer shall submit TDS certificates/Form-26AS/Form-16A and Audited balance 

sheets/P&L Account clearly indicating the Consultancy Fee received for Project 

Management Consultancy services from Central & State Govt., Public Sector Undertaking 

(PSU) of Central & State Govt., Authority/Corporation. All Photostat document should be 

self-attested. In case, the tenderer/s is a partnership firm, the turnover etc. shall be in the 

name of partnership firm only. (Annexure VIII) 

ii) Any entity which has been barred by Central/State Govt. in India, (or any entity controlled 

by such barred entity), and the bar subsists as on date of Bid, would not be eligible to 

submit the Bid. The applicant must submit a duly notarized affidavit to this effect. 

iii) The Bid submitted by the Bidders must remain valid for 120 days from the last date of 

submission of Bid including the extension(s) given, if any. (Annexure I) 

iv) The bids must be accompanied by Earnest money, Cost of Bid document & Tender/bid 

fee. 

v) The bidder must submit the unconditional letter of acceptance of bid conditions. 

(Annexure-II) 

vi) The bidder must submit the Integrity pact for the consultancy fee. (Annexure-III) 

vii) The bidder must submit the work experience certificate along with the details of similar 

work. (Annexure VI) 

Any conditional bid or bids not accompanied with above shall be considered as non-

responsive & shall be summarily rejected, not considered for Design Concept Presentation 

(PPT and Video, if any) & Technical Evaluation. 

2. (A) Technical Capability: 

Experience of having independently provided DPR Consultancy /Comprehensive 

Integrated Consultancy (CIC) (as per the scope   of CIC defined in the TOR of present 

work) for completed project of Construction of a minimum ........... bedded Hospital/ 

Medical College/Medical University/Jail/University with/without multistorey hospital, 

academic, administrative & residential building fulfilling the NBC, NMC/ Indian Public 

Health Standards (IPHS), MoHFW/ ESIC, Fire safety & other relevant norms during the 

last 10 (ten) years. The number of projects required to fulfil this technical capability will 

be as follows: 

c) One project of 80% & above value of present proposed project. 

                               or 

d) Two projects of 60% & above value of present proposed project. 

                               or 

e) Three projects of 40% & above value of present proposed project*. 

If the bidder fails to fulfil this essential technical capability, the bid will be rejected as non- 

responsive. 
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Any other type of experience viz: quality consultant, sub consultant etc. will not be considered 

for this purpose. Only experience as DPR Consultant/independent CIC/ PMC (as per scope of 

CIC as defined in TOR of present work) will be counted 100% marks.  

*The projects can be completed either as single entity or on cumulative basis, for eg: the 

single entity of 40 % or above value of the proposed project involving all or some of the 

components (academic, administrative & residential buildings) will be counted as well as 

single component of value of 40 % & above of proposed project viz: academic or 

administrative or residential completed in any University will be counted. 

** As per approval given by Governing Body on dated 20.06.2023. 

The works which are completed to the extent of 80% physical progress shall be awarded 

75% marks in the respective category, provided the proper certificate duly issued by the 

competent authority of the employer is put up along with the bid documents.*** 

*** As per approval given by Governing Body on dated 25.09.2023. 

i) The past experience in specific nature of work should be supported by certificates issued 

by the client’s organization. In case the work experience is of private sector, the 

completion certificate shall be supported with copies of the letter of award/ contract 

agreement and corresponding TDS Certificates. For the purpose of evaluation of bids, the 

value of work will be considered commensurate with the value of TDS Certificates. 

ii) For the purpose of this section, the value of executed works shall be computed by applying 

escalation on the actual value of work done at a simple rate of 8%  per annum. 

iii) Certificate of work experience (if required) and other documents as specified in the  Bid 

shall be scanned and uploaded to the e-Tendering website within the period of bid 

submission. 

iv)  Registration with Council of Architecture, LEED, GRIHA 

The firms/ associated firm (as partner or employee) should be registered with the Council 

of Architecture. The bidder should have at least one of the team members as LEED 

Accredited Professional and GRIHA certified professional or GRIHA evaluator. 

(B) Financial Capability: 

i) The Bidders are required to upload and submit page of summarized turnover, audited 

Balance Sheet and also page of summarized audited Profit & Loss Account for 

immediate last preceding 5 (Five) years. The bidder should not be a loss making 

company in the last 03 years. The tenderer shall submit TDS certificates/ Form-

26AS/Form-16A and Audited balance sheets/ P&L Account clearly indicating the 

Consultancy Fee received for Project Management Consultancy services from Central 

& State Govt., Public Sector Undertaking (PSU) of Central & State Govt., 

Authority/Corporation. All Photostat copies of documents should be self-attested. In 

case, the tenderer/s is a partnership firm, the turnover etc. shall be in the name of 

partnership firm only. (Annexure VIII) 

i) The Bidders are required to upload and submit the solvency certificate costing 

minimum Rs. 1.00 crore duly issued by chartered accountant and valuer or Banker 

and should have been issued within Six months from the original last date of 

submission of the Bid. 

 

3. Technical Evaluation: 

The technical evaluation of the Bids who meet the above eligibility criteria shall be done by 

Consultant Evaluation Committee (CEC) as detailed below:- 

i). First Stage of Evaluation: Consideration of Responsiveness 

Each member of the CEC should first read all proposals, without scoring them. This first review 

helps to determine whether the proposals are free of significant omissions or deviations from the 

TOR or other key requirements of the RFP.  It also allows CEC members  to assess the overall 

clarity of the proposals and identify elements that will require special attention in the evaluation. 

Proposals without earnest money (bid security), not responding to the TOR fully and properly and 

those with lesser validity than that prescribed in the RFP, conditional bid will be summarily 

rejected as being non-responsive, before taking up the appraisal of the technical proposal for 
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evaluation of quality. CEC shall evaluate each proposal on the basis of its responsiveness to the 

TOR. A proposal shall be considered unsuitable and shall be rejected at this stage if it fails to 

comply with important aspects as described in the RFP. A technical proposal containing any 

material financial information shall also be rejected. 

ii). Design Concept Presentation 

To become eligible for Technical Evaluation, the Bidder must meet the minimum eligibility 

criteria as prescribed in Clause 1 above. 

Under this stage, the Bids short listed after meeting the minimum eligibility criteria, shall be 

invited for participating in the design concept Competition by way of presentation before the 

Committee constituted for the purpose by Technical cell, EPC Mission, Planning 

department/UPPWD/UPRNN /C&DS, Department. 

The Design Concept Presentation (PPT and Video, if any) to be mailed to 

technicalcellepcmission@gmail.com, latest by 05:00 pm of  ................, failing which it shall be 

considered that the consultant is non responsive. The Design Concept Presentation by the bidder shall 

have to be done on the date and venue as intimated by mail/ web portal. 

The Consultant shall bring Soft & hard copy of their Design concept (already uploaded at the time 

of submitting online bid) and related details at the time of presentation. The time and venue for 

presentation will be intimated separately. A firm can present in the single presentation, the no. of 

projects for which it has been intimated to make the presentations. 

The consultant shall have to bring the key personnel Team Leader, Structural Engineer and Senior 

Architect for the Concept Design Presentation and necessary interaction. 

iii)     Evaluation of the Quality – Technical Proposals 

Evaluation of the quality of technical proposal shall broadly comprise but not limited to the 

following – 

i) Consultancy firms specific experience in the relevant sector. 

ii) Methodology or design concept presentation. 

iii) Qualification and relevant experience of key staff. 

iv) Transfer of knowledge. 

Depending upon the nature and cost of the project, the benchmarks, maximum score and scoring 

pattern for the various criteria and sub criteria shall be decided by CEC before evaluation of the 

technical proposals and the same shall be circulated to all the members of the CEC, to maintain 

uniform and transparent evaluation of the proposals. 

In the second stage evaluation process CEC members shall apply the criteria and sub-criteria. 

Each proposal should be judged on its own merits and assigned an absolute, not comparative grade. 

A comparative evaluation would single out the best proposal on a relative scale. The evaluation 

shall measure absolute quality scored against pre-defined criteria and sub-criteria. Each of the 

technical proposals will be evaluated for the criteria prescribed in the RFP by awarding marks so 

as to make the total maximum technical score of 100 (Hundred). The criteria and weightage to 

each criteria or sub-criteria would depend on the requirements of each case and may be fixed 

objectively. 

The scheme of marks in terms of percentage is however, proposed in Table-1 below. 

Table-1. Marks in terms of percentage 

Rated Criteria Range of 

percentage for 

score 

Sub criteria 

1. Consultancy Firm’s specific 
experience 

10% ● Specific works experience (10) 

2. Methodology/ Presentations  

40% 

● understanding of TOR 30% (12) 

● detailing of methodology and 

work plan 50% (20) 
● innovation 20% (8) 

about:blank
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3. Qualification and relevant 

experience of key staff 

 

40% 

● Educational qualifications 20% 

(9) 

● Professional experience in the 

required area of assignment 80% 

(31) 

4. Transfer of knowledge  

 

 

10% 

Capacity of consultant to 

disseminate the knowledge to the 

project by expressing the 

achievement of completed projects 

duly rated under GRIHA/ LEED 

ratings and the special awards won 

by the consultant. (10) 

Overall 100 %  

 

The CEC shall further sub divide the above criteria mentioned in Table-1 into sub-criteria. The number of 

sub- criteria shall be kept to the minimum that is considered essential. For example, methodology criteria 

can be sub- divided into sub-criteria as: 

Consultancy Firm’s specific experience (10 marks) 

 
Experience of having independently provided Comprehensive Integrated Consultancy (CIC) / Project 

Monitoring Consultant (PMC) Services (as per the scope of CIC defined in the TOR of present work) for 

completed project of Construction of a minimum ........... bedded Hospital/ Medical College/Medical 

University/Jail/University with/without multistorey hospital, academic, administrative & residential 

building fulfilling the NBC, NMC/ Indian Public Health Standards (IPHS), MoHFW/ ESIC, Fire safety & 

other relevant norms during the last 10 (ten) years. The number of projects required to fulfil this technical 

capability will be as follows: 

f) One project of 80% & above value of present proposed project. 

                               or 

g) Two projects of 60% & above value of present proposed project. 

                               or 

h) Three projects of 40% & above value of present proposed project*. 

If the bidder fails to fulfil this essential technical capability, the bid will be rejected as non- 

responsive. 

Any other type of experience viz: quality consultant, sub consultant etc. will not be considered 

for this purpose. Only experience as DPR Consultant/independent CIC/ PMC (as per scope of 

CIC as defined in TOR of present work) will be counted 100% marks.  

*The projects can be completed either as single entity or on cumulative basis, for eg: the 

single entity of 40 % or above value of the proposed project involving all or some of the 

components (academic, administrative & residential buildings) will be counted as well as 

single component of value of 40 % & above of proposed project viz: academic or 

administrative or residential completed in any University will be counted. 

** As per approval given by Governing Body on dated 20.06.2023. 

The works which are completed to the extent of 80% physical progress shall be awarded 75% 

marks in the respective category, provided the proper certificate duly issued by the competent 

authority of the employer is put up along with the bid documents.*** 

*** As per approval given by Governing Body on dated 25.09.2023. 

Methodology and Presentation (40 marks): 

i) Understanding of TOR (12 marks)- 

● Knowledge of relevant applicable laws and obtaining of the statuary clearances. 

● Contract management plan including post construction plan. 

● NMC guidelines in case of Hospitals, Medical college and Medical universities. 

ii) Detailing of methodology and work plan (20 marks)- 

(A) Design scheme/concept planning 

a) Overall Landscape Plan with integration of open and built spaces 

b) 3D view of entire job and landscaping 
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c) Site Planning & Orientation: Massing (Compactness), Circulation (integration), 

Landscape blending with existing profile. Optimum use and Cost effective Land 

Utilization & Grouping of Functions, Economical design. Cost effective Site 

Utilization & Grouping of functions, economical design. 

d) Schematic Flow Diagram, Zoning of Departments (Micro Zoning) 

● Hospital 

● Residential 

● Academic 

e) Planning grid and work grid (modules) 

f) Activity relationship including placing of departments floor wise, 

horizontally or vertically. 

g) Structural design in terms of sensitivity to location, appropriate 

materials for construction and seismic factors. 

h) Services (Electrical services, Fire detection and alarm systems, Lifts, escalators, 

water pumps then lightning protection and earthing systems, water supply and 

public health engineering requirements.) 

iii) Innovation (8 marks)- A write up shall be submitted on how the consultants design will be 

cost and energy effective. 

● Principles of Life Cycle Cost and accomplished advance/ latest technologies and 

innovative materials and finishes (other than conventional technologies/ materials) 

proposed to be used in the project. 

● Aesthetics/ Green Building features, Disaster resistant methods/ technologies, 

Infrastructure for persons with disabilities. 

● Incorporation of environment friendly and sustainability considerations in planning 

and design considering the use of eco-friendly materials, locally available materials 

and maximization of retention of existing trees at site. 

● Innovative Modern and/or Contemporary, State of the Art Architectural features. 

● Uses of new materials and technology including waste materials. 

● Innovative usage/disposal of waste materials. 

Note: Above is only an illustrative list, the consultant can come up with new ideas also. 

 

Qualification and relevant experience of key staff (40 marks): 
The criteria for suitability of the key professionals shall be judged based on educational qualification 

and experience: 

a) Educational qualifications (9 marks); 

b)  Professional experience including associate consultant/counterpart, in the required area of 

assignment (31 marks). 

Transfer of knowledge (10 marks): 

 Capacity of consultant to disseminate the knowledge to the project by expressing the achievement 

of completed projects duly rated under GRIHA/ LEED ratings. 

 The special awards won by the consultant for constructing Energy conservation, Green Buildings, 

Signature Buildings. 

 Capacity of the consultant to elucidate/ define the personnel of the EPC contractor the drawing, 

specification etc. 

 Dissemination of knowledge to the personnel of all the EPC contractors and all concerned of the 

project for capacity building. 

 CEC members shall carry out the evaluation independently and score the proposal based on the 

rating criteria. The CEC evaluation shall be based on the proposal as submitted. Under no 

circumstances can the CEC request information or clarifications that may change the proposals. 

Issues to be clarified with the selected consultant will have to be discussed during negotiations. 

Individual evaluators’ results are recorded on pre-established worksheets. After each member has 

independently rated all criteria and sub- criteria. It is a good practice to read each proposal again 

to ensure that scores reliably reflect the quality of the proposal. 

Next, the CEC shall conduct a joint review and discuss the merits of individual evaluations and scores. If 
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a discussion is needed to reach a final decision, an independent party should prepare minutes. Finally, the 

scores given by different members may be averaged out. During the meeting, the CEC shall also comment 

on the strengths and weaknesses of all proposals that have met the minimum technical score indicated in 

the RFP. This will help identify any elements in the winning proposal that should be clarified during 

negotiations. 

Eventually, for each of the technical proposals, the CEC shall calculate the average of the scores allocated 

to each criterion by all members, establish the technical ranking of the proposals, identify the best and 

propose it for award. The evaluation also establishes whether a proposal passes the minimum qualifying 

mark (or technical score, normally 75 (Seventy five) provided for in the RFP. If one or more proposals fail 

to meet the minimum qualifying mark, both individual and joint assessments must be carefully reviewed 

and justified. Short-listed consultants are usually discouraged when their proposals are rejected, 

particularly when they are only a few points below the minimum mark. 

The Bidders securing 75% & above marks in Technical Evaluation will qualify for Opening of Financial 

Bid. Technical score shall be “T” as under : 

T = Total marks of Bidder  

The consultant shall have no right to challenge the marks assigned by the individual member of the 

committee and, individual member of the committee shall have no liability to applicant in this regard. No 

correspondence would be entertained challenging or contesting the marking by the individual member of 

the committee. 

4. Key Personnel: 

The general composition of the Architectural cum DPR Consultant should be as follows: 

Sl. 

No. 
Type of Personnel Reqd. qualification and experience 

Nos. of 

Personnel 

 

1 
 

Team Leader 

M.Arch/M.Tech (with 10 Years experience) 

                 Or 

 B.Arch/B.tech (with 15 Years experience) 

 

1 

 

2 
Structural Engineer 

 

 M.Tech (Structures) with more than 10 Years 

experience  

 
1 

 

 

3 

Senior Architect 

M. Arch with more than 05 years experience 

               or 

B. Arch with more than 10 years experience 

 

1 

 

4 

 

Domain  

Expert/Planner etc. 

Relevant qualification (B.Arch-5 Yrs., B.Tech-4 Yrs., M. Arch. – 

2 Yrs., M. Tech-2 Yrs.) in the specialized field of the domain with 

more than 10 years experience 

Desirable: 

Specialization as Domain Expert like Hospital Planning 

Management for Hospitals & Medical Colleges 

 

1 

6 Electrical Engineer 
B.Tech (Electrical) with more than Five years 

experience 
2 

7 

Plumbing 

(Mechanical) 

Engineer 

B.Tech (Mechanical Engineering) with more than Five 

years experience 
2 

 

The key personnel Team Leader, Structural Engineer, Domain expert and Senior Architect have to visit 

for the Concept Design Presentation and necessary interaction. The final H1 Consultant shall make 

appear the personnel before the Employer for an interaction regarding suitability of the candidate 

before the deployment against the contract, failing which it will be considered that the proposed key 

personnel /site personnel are not interested for deployment in the project. In such a case, suitable 

replacement can be placed by the consultant only for once. For any further replacement of any key 

personnel suitable deduction shall be done from the fee of the consultant as found appropriate by 

Technical cell, EPC Mission, Planning department/UPPWD/UPRNN/C&DS, Department. The 

consultant shall have to place on record the payment being done to key personnel & site staff.   

Suitable protocols (i.e. Biometric etc.) shall be formulated for atleast minimum presence of the key 

personnel during the execution of the project.  

The proposed team leader should have worked for atleast two years with the firm.  If this is not complied 
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with, the bid of the consultant shall be termed as non-responsive. 

If the CV of any key personnel is not signed by the respective proposed key personnel, the same shall not 

be considered for technical evaluation. If most of the CVs of key personnel are not signed by the respective 

proposed key personnel, the bid of the consultant shall be termed as non-responsive. 

5. Precise and exact markings of some of the criteria cannot be specified in RFP. For such cases a technical 

evaluation’s possible example of rating could be: 

 

 

 

 

The evaluation of the proposals shall be carried out in two stages: At the first stage evaluation of 

responsiveness and technical proposals is taken up. Evaluators of technical proposals shall not 

have access to the financial proposals until the technical evaluation is concluded. The financial 

proposal of only such bidders will be opened which obtain minimum qualifying marks/standards 

prescribed for the technical proposal. The evaluation shall be carried out in full conformity with 

the provisions of the RFP. 

CEC duties are to be discharged personally by the nominated officers. They may take help of their 

subordinate officers by way of reports/evaluations, but they would still be answerable for such 

decisions. CEC members cannot co-opt or nominate others to attend deliberations on their behalf. 

CEC deliberations are best held across the table and not through circulation of notes. 

All members of the CEC should resolve their differences through personal discussions instead of 

making to and fro references in writing. In cases where it is not possible to come to a consensus 

and differences persist amongst CEC members, the reasons for dissent of a member should be 

recorded in a balanced manner along with the majority’s views on the dissent note. The final 

recommendations should be that of the majority view. However, such situations should be rare. 

Rating Assessment Detailed Evaluation, in case of unquantifiable Criteria Marks 

A Very Good The service providers have outstanding, advanced expertise in 

specific problem areas of the assignment that can promise an 

excellent execution of the assignment. The service providers’ 

staff includes top experts in the field of the assignment. The 

service providers are considered world-class specialists in the 

approaches and methodologies dealing with specific issues in 

the assignment. The service providers operate according to 

well- Established Quality Management (ISO 9002 etc.) 

Procedures. 

Full Marks 

B Good The service providers have extensive experience in the field of 

the assignment and have worked in Regions and Sectors with 

similar physical and institutional conditions, including similar 

critical issues. Permanent staffs are adequate and highly 

qualified to cover the requirements of the assignment. The 

service providers have experience with advanced approaches 

and methodologies for dealing with the specific requirements 

of the assignment. 

80% of Full 

Marks 

C Satisfactory The service providers have experience in the field of 

assignments similar to the one being considered, but have not 

dealt with critical issues specific to it (such as, for instance, 

delicate social or environmental issues). The service providers 

are experienced in the use of standard approaches and 

methodologies required for the assignment. The service 

providers’ permanent staffs are adequate. 

60% of Full 

Marks 

D Unsatis- 

factory 

The service provider has experience which is not considered 

adequate for the quality needed by the project. 

30% of Full 

Marks 

E Not Relevant The service provider’ experience has no or little relevance to 

the project under consideration. 

10% of 

Full 

Marks 
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The committee reserves the right to assess the capacity of the bidder that whether the consultant 

is capable for carrying out projects more than one in numbers. 

 

6. Final Evaluation of Bid 

The final selection shall be based on QCBS i.e. Quality and Cost based Selection. 

The Financial bid of those Bidders whose documents are found to be in order and who qualify in 

Technical evaluation will be opened at the time and date intimated through mail/web portal). 

The weightages of technical & financial shall be 80:20 . 

The proposal securing the highest combined marks and ranked H-1 will be invited for negotiations, if 

required and shall be recommended for award of contract. 

Evaluated Bid Score (B) will be calculated for each technically qualified bid securing at least 75% 

(minimum qualifying marks) using the following formula which permits a comprehensive 

assessment of the Bid price and the technical merits of each Bid: 

B = (Clow/C) * x + (T/THigh) * 

(1-X) Where, 

C = Evaluated Financial Bid Price 

Clow  =  the lowest of all Evaluated Bid Prices among 

responsive Bids T = the total Technical Score awarded to the Bid 

(should be more 

than qualifying marks i.e. 75%) 

Thigh = the highest Technical Score achieved by the Bid that was scored best 

amongst all responsive Bids 

X = weightage for the Financial bid.  

The Bid with the best evaluated Bid Score (B) amongst the technically qualified and responsive 

bids shall be the Most Advantageous Bid. 

The Bidder achieving the highest combined technical and financial score (B) will be considered 

to be the successful Applicant and work shall be awarded to the Bidder. 

The weightages of technical & financial shall be 80:20 respectively. However, the bidder(s) 

quoting abysmally low in their financial bids i.e. the financial bids which are more than 30% 

below to the amount mentioned in the NIT the bid shall be treated as unbalanced bids. The reason 

for unbalanced bid shall have to be explained by the respective bidder along with submission of 

additional performance security to the extent of 3% for the differential amount. In case the stated 

reasons are not found convincing the unbalanced bid shall be rejected and bidder shall be debarred 

for one year.

  Note:- 

(A) In case of a tie (having same composite score), the bidder getting higher technical score will be 

ranked higher. In case of equal marks even in technical score the order of preference in technical 

qualification shall be as follows: 

1- Similar nature of works  

2- Turn over 

3- Key personnel – numbers & experience
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Section-7 

 
 

FORMATS & ANNEXURES
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(on non-judicial stamp paper as applicable in UP) 

 

AGREEMENT FORM 
This agreement is made at ---------- on the ---- day of----------- 2024 between Governor of Uttar 

Pradesh represented through ...................................... (Employer/Representative of Employer 

of Planning Department), Government of Uttar Pradesh (hereafter referred to as "GoUP" which 

expression shall, unless repugnant to the context or meaning thereof be deemed to mean and 

include its successors, in office of the First Part. 
...................................... (Employer/Representative of Employer of Working 

Agency/UPPWD/ UPRNN/C&DS), Government of Uttar Pradesh (hereafter referred to as 

"GoUP" which expression shall, unless repugnant to the context or meaning thereof be deemed 

to mean and include its successors, in office of the Second Part. 
 
 ………….…………………… (The officer not below the rank of Deputy Secretary of the Client 

Department) Government of Uttar Pradesh (hereafter referred to as "GoUP" which expression 

shall, unless repugnant to the context or meaning thereof be deemed to mean and include its 

successors, in office of the Third Part. 
M/s ------------------------------------- a Company incorporated under the Companies Act 1956 

having Head Office at  --------------------------, through ............................. 

 (hereinafter referred to as the “Consultant” which expression shall unless the context requires 

otherwise include its administrators, successors, executors and permitted assigns) of the other 

part. 

WHEREAS, The Department, is desirous of construction of “……………………….” 

(hereinafter   referred to   as the “PROJECT”) on   behalf   of   the   --------------------- 

(hereinafter referred to as “Employer”) as Architetural & DPR Consultant, had invited Bids as 

per Bid documents vide NIT No. ----------------------------- 

Date  ------------ and Corrigendum No. ----------------- & Amendment No. --------------- 

dated ------------ uploaded on website for Engaging Consultant for Architectural planning, 

Designing and Detailing --. 

 

AND   WHEREAS   ------------------------   had  participated  in   the   above referred Bid 

vide   their   TECHNICAL   &   Financial   Bid   ----------------- dated and 

subsequent  clarifications vide  letter --------------------- dated in response 

to Department ‟s letter No.  ----------------- dated --. 

The Department has accepted their aforesaid Bid and awarded the contract for Consultancy 

Services for Architectural planning, Designing and Detailing of -------------------------- 

  vide  Letter of Award No.  dated 

-------------------  which  have  been unequivocally accepted by vide their 

acceptance dated --. 

 

NOW THEREFORE THIS DEED WITNESSETH AS UNDER:  

ARTICLE 1.0 – AWARD OF CONTRACT 

1.1 SCOPE OF WORK 

The Department has awarded   the contract to……………………………for the work of 

Architectural Consultant Cum DPR Consultant Services for the construction of 

.......................…………………….as  per  contract  document  defined  in Article 

2.0 below. The award has taken effect from 7thday of issue of aforesaid Letter of Award 

(LOA). The terms and expressions used in this agreement shall have the same meanings as 

are assigned to them in the “Contract Documents” referred to  in the succeeding Article. 
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ARTICLE 2.0 – CONTRACT DOCUMENTS 

2.1 The contract shall be performed strictly as per the terms and conditions stipulated herein 

and in the following documents attached herewith  (here  in  after referred to as “Contract 

Documents”). 

a) ................. Department Notice Inviting Bid vide NIT No.  

...................... Dated --------------- comprising Bid document (Section  --- to ........). 

b) Corrigendum No. ----------- & Amendment No. ----------- dated --------- 

 

c) -----------------  vide  Technical & Financial Bid ---------------dated --. 

d) ................. Department letter No.  dated  . 

e)   clarifications vide letter  dated  . 

 
2.2 ................. Department Letter of Award  dated  . 

2.3 Minutes of the kick off meeting held on --. 

2.4 All the aforesaid contract documents referred to in above shall form an integral part of this 

Agreement, in so far as the same or any part thereof column, to the  Bid documents and 

what has been specifically agreed to by  the Department.  Any matter inconsistent therewith, 

contrary or repugnant thereto or deviations taken by the Consultant in its “BID” but not 

agreed to specifically by the Department in its Letter of Award, shall be deemed to have 

been withdrawn by the Consultant without any cost implication to the Department. For the 

sake of brevity, this Agreement along with its aforesaid contract documents and Letter of 

Award shall be referred to as the “Contract”. 

ARTICLE 3.0 – CONDITIONS & CONVENANTS 
 

3.1 The scope of Contract, Consideration, terms of payments, advance, security deposits, taxes 

wherever applicable, insurance, agreed time schedule, compensation 

for delay and all other terms and conditions contained in aforesaid contract documents. The 

contract shall be duly performed by the Consultant strictly and faithfully in accordance with 

the terms of this contract. 

3.2 The scope of work shall also include all such items which are not specifically mentioned in 

the Contract Documents but which are reasonably implied for the satisfactory completion 

of the entire scope of work envisaged under this contract unless otherwise specifically 

excluded from the scope of work in the contract documents. 

3.3 Consultant shall adhere to all requirements stipulated in the Contract documents. 

3.4 Time is the essence of the Contract and it shall be strictly adhered to.  The progress of work 

shall conform to agreed works schedule/contract documents. 

3.5 This agreement constitutes full and complete understanding between the parties and terms 

of the presents. It shall supersede all prior correspondence to the extent of inconsistency or 

repugnancy to the terms and conditions contained in Agreement. Any modification of the 

Agreement shall be affected only by a written instrument signed by the authorized 

representative of both the parties. 

3.6 The total Consultancy fee for the entire scope of this contract as detailed in Letter of Award 

(LOA) is Rupees ------------------ (Rupees ----------------------- 

only) is exclusive of GST. For the purpose of payment of fees, the total consultancy fee 

shall be limited to lowest of the following: 

1) 0.75% of the Net sanctioned cost* (Net sanctioned cost will be the cost without centages 

& without the purely bought out items). 

2) Price quoted by consultant.  

     However, if there is change in scope of work of the project on the basis of addition, deletion 

or modification of certain project features/requirements, the fee will be increased or 

decreased on the prorata basis provided such increase/decrease is beyond 5% of executed 

cost of EPC contract. 
 

The running payment shall be continued to be paid as per clause 4.0 of TOR. 

 

d. The above fee is inclusive of fee payable by the consultant to any other consultant/ Associate(s)/ 
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proof checking agencies and nothing extra shall be payable by the Department for this purpose. 

e. The Consultant shall submit all running bills and final bill to the  Department of respective work. 

All the required documents e.g. measurement sheet and Tax invoice etc. shall also be submitted. 
*The cost shown in the NIT is an approximate cost, the sanctioned cost may vary from it upon sanctions issued 

by the administrative department. 

 

ARTICLE 4.0 – NO WAIVER OF RIGHTS 

4.1  Neither the  inspection  by  DEPARTMENT  or  the  Engineer-in-Charge or Representative 

of the Department  or Client or any of their officials, employees or agents nor order by 

DEPARTMENT & Planning Department or the Engineer-in- Charge for payment of money 

or any payment for or acceptance of, the whole or any part of the work by DEPARTMENT  

or  the Engineer-in-Charge or Representative of the Department nor any extension of time 

nor any possession taken by the Engineer-in-Charge shall operate as waiver of any 

provisions of the contract, or of any power herein reserved to the Department or any right 

to damage herein provided, nor shall any waiver of any breach in the contract be held to be 

a waiver or any other or subsequent breach. 

 

ARTICLE 5.0 – GOVERNING LAW AND JURISDICTION 

5.1 The Laws applicable to this contract shall be the laws in force in India and jurisdiction of 

Lucknow Court (s) only. 

 
5.2 Notice of Default 

Notice of default given by either party to the other party under the Agreement shall be in 

writing and shall be deemed to have been duly and properly served upon the parties hereto, 

if delivered against acknowledgment due or by FAX or by registered mail duly addressed 

to the signatories at the address mentioned herein above. 

 
IN WITNESS WHEREOF, the parties through their duly authorized representatives have 

executed these presents (execution whereof has been approved by the Competent 

Authorities of both the parties) on the day, month and year first above mentioned at -------

--------------- 

 

For and on behalf of 

the Consultant 

For and on behalf of 

the Governor of Uttar 

Pradesh( Planning 

Department)  

(Seal) 

For and on behalf of 

the Governor of Uttar 

Pradesh( Working 

Agency)  
(Seal) 

For and on behalf of 

the Governor of Uttar 

Pradesh (Client 

Department)  
(Seal) 

Signature of the 

authorized official 

Signature of the 

authorized official 

Signature of the 

authorized official 

Signature of the 

authorized official 

Name of the 

Consultant Stamp / 
Seal of the Consultant 

Name of the official 

Stamp / Seal 

Name of the official 

Stamp / Seal 

Name of the official 

Stamp / Seal 

SIGNED, SEALED 

AND DELIVERED 

By the said 

 
 

By the Said 

 
 

By the Said 

 
 

By the Said 

on behalf of the 

Consultant  

on behalf of the 

Government of Uttar 

Pradesh 

on behalf of the 

Government of Uttar 

Pradesh 

on behalf of the 

Government of Uttar 

Pradesh 

in the presence of: in the presence of: in the presence of: in the presence of: 

 

Witness Name _____ 

 Address  ---------- 

Witness Name _____ 

Address ______ 

Witness Name _____ 

Address ______ 

Witness Name _____ 

Address ______ 
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ANNEXURE – I 

 

AFFIDAVIT 

(To be submitted by Bidder on non-judicial stamp paper of Rs. 100/- (Rupees Hundred 

only) duly attached by Notary Public) 

Affidavit   of   Mr. ........................................................S/o............................................................... 

R/o ......................................................................................................................... ....................... 

I, the deponent above named do hereby solemnly affirm and declare as under: 

1. That I am the Proprietor / Authorized signatory of M/s …………..…………………….. 

having its Head Office / Regd. Office at ……………..........................................……… 

2. That the information / documents / Experience certificates submitted by 

M/s………………………............…. along with the Bid for (Name 

of work) to ................. Department are genuine and true and nothing has been concealed. 

3. The undersigned confirms that the bid shall be valid for 120 days (one hundred & twenty days) from 

the opening date of RFP bids. 

4. I shall have no objection in case the Department verifies them from issuing authority (ies). I shall 

also have no objection in providing the original copy of the document(s), in case the Department 

demand so for verification. 

5. It is certified that all approved makes (more than three make) for each respective item to be used in 

the works are proposed by us Make in India (MII) only as per the norms of minimum local content 

required as defined in the public procurement (preference to Make in India) order 2017 or any 

subsequent revision. The makes shall be got approved by Chief Engineer ……./ Chief Engineer 

(E/M) as the case may be. 

In case, where reputed MII makes are not available, names of any imported/foreign makes shall not 

be specified, instead requisite specifications of the materials shall be given in the Bid. 

6. I hereby confirm that in case, any document, information & / or certificate submitted by me found 

to be incorrect / false / fabricated, the Department at its discretion may disqualify / reject / terminate 

the bid/contract and also forfeit the EMD / All dues. 

7. I shall have no objection in case the Department verifies any or all Bank Guarantee(s) under any of 

the clause(s) of Contract including those issued towards Performance Guarantee from the Zonal 

Branch /office issuing Bank and I/We shall have no right or claim on my submitted Performance 

Guarantee before the Department receives said verification. 

8. I hereby confirm that our firm /company and sub-consultant is not blacklisted/ barred/ banned from 

Tendering by any DEPARTMENT/ State Government/ Central Government/ All state and Central 

government PSU. If this information is found incorrect, the Department at its discretion may 

disqualify / reject / terminate the bid/contract. 

9. The person who has signed the Bid documents is our authorized representative. The Company is 

responsible for all of his acts and omissions in the Bid. 

 

I, ....................................., the Proprietor / Authorized signatory of M/s............. ........... ............... do 

hereby confirm that the contents of the above Affidavit are true to my knowledge and nothing has 

been concealed there from and that no part of 
it is false. 

Verified at ................this.................day of ..................... 

DEPONENT 

ATTESTED BY (NOTARY PUBLIC)
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ANNEXURE-II 

 

ACCEPTANCE OF BID CONDITIONS

 

From: (To be submitted in ORIGINAL on the letter head of the company by the authorized 

officer having power of attorney) 

 

To 

Chief Engineer, 

……………………, 

Lucknow 

 

  Sub: Name of the work & NIT  

No.: 

Sir, 

 
1 This has reference to above referred Bid. I/We are pleased to submit our Bid for 

the above work and I/We hereby unconditionally accept the Bid conditions 

and Bid documents in its entirety for the above work. 

 

2 I/we are eligible to submit the bid for the subject Bid and I/We are in possession 

of all the documents required. 

 
3 I/We have viewed and read the terms and conditions of the Department 

carefully. I/We have downloaded the following documents forming part of the 

Bid document: 

 

a) Notice Inviting E-Tender 

b) 

i) RFP in the form of technical bid with scanned document prescribed 

in para-6 of ITB. 

ii) Financial bid in INR. 

c) General Conditions of Contract 

d) Special Conditions of Contract (SCC), if applicable 

e) Site Layout/ Plan, Drawings if available 

f) Annexure-I to Annexure-X 

g) Corrigendum / Addendum / Other documents, if any. 

 
 

Yours faithfully, 

 
Dated   

(Signature of the Bidder) With rubber 

stamp
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 Annexure-III 
(on a Rs. 100 non judicial stamp paper)

INTEGRITY PACT 

BETWEEN 
 

The Department (………………, Lucknow) hereinafter referred to as “The Principal” (which 

expression, unless repugnant to the context thereof, shall mean and include its legal 

representatives, heirs and assigns) 

AND 

………………………………………... here in after referred to as “The Bidder/Consultant” 

(which expression, unless repugnant to the context thereof, shall mean and include its legal 

representatives, heirs and assigns) 

 Preamble 

The Principal intends to award, under laid down organizational procedures, contract(s) for (Name 

of the contract) (hereinafter referred to as the 

“Project”). The Principal necessarily requires full compliance with all relevant laws of the land, 

rules, regulations, economic use of resources and of fairness/ transparency in its relations with its 

Bidder(s) and/or Consultant(s). 

In order to achieve these goals, the Principal will appoint an Independent External Monitor (IEM), 

who will monitor the Bid process and the execution of the contract for compliance with     the 

Integrity Pact by all parties concerned, for all works covered in the Project. 

To meet the purpose aforesaid both the parties have agreed to comply this Integrity Agreement 

(hereinafter referred to as "Integrity Pact" or "Pact"), the terms and conditions of which shall also 

be read as integral part and parcel of the Tender/Bid documents and Contract between the parties. 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties 

hereby agree as follows and this Pact witnesses as under: 

Section 1 – Commitments of the Principal Obligations on Principal 

The Employer is committed to follow the principle of Transparency, Equity and Competitiveness 

in Public Procurement. 

(1) The Principal commits itself to take all measures necessary to prevent corruption and to 

observe the following principles: - 

a. No employee of the Principal, personally or through family members or through any other 

channel, will in connection with the Bid for or the execution of a contract, demand, take a 

promise for or accept, for self or third person, any material or immaterial benefit, which the 

person is not legally entitled to. 

b. The Principal will, during the Bid process treat all Consultant(s)/ Bidder(s) with equity and 

reason. The Principal will in particular, before and during the Bid process, provide to all 

Consultant(s)/Bidder(s) the same information and will not provide to any Consultant(s)/ 

Bidder(s), confidential/additional information through which the Consultant(s)/Bidder(s) 

could obtain an advantage in relation to the Bid process or the contract execution. 

c. The Principal will exclude from the process all known prejudiced persons.  The Principal 

shall obtain bids from only those parties who have been short-listed or pre-qualified or 

through a process of open advertisement/ web publishing or any combination thereof.
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(2) If the Principal obtains information on the conduct of any of its employees, Consultant(s) or 

Bidder(s), which is a criminal offence under the IPC/PC Act, or if there be a substantive 

suspicion in this regard, the Principal will inform the Vigilance Department or the principal 

will take remedial actions as per department/conduct rules and subject to its discretion, can 

additionally initiate disciplinary actions. 

(3) The Principal will enter into agreements with identical conditions with all Consultant(s)/ 

Bidder(s) for the different Work Packages in the aforesaid Project. 

(4) The Principal will disqualify from the Bid process all Consultant(s)/ Bidder(s), who do not 

sign this Pact or violate its provisions. 

Section: 2 – Commitments of the Bidder(s) / Consultant(s) 

To accept and comply with the Integrity Agreement in letter and spirit and further agree that 

execution of the said Integrity Agreement shall be separate and distinct from the main 

contract, which will come into existence when Tender/bid is finally accepted by Employer. 

Duration of the Integrity Agreement shall be in the line with section 9 of the Integrity 

Agreement. 

Bidder/Consultant acknowledge that in the event of breach of the Integrity Agreement 

Employer shall have unqualified, absolute and unfettered right to take action under section 3. 

(1) It is required that each Bidder/ Consultant (including their respective officers, employees and 

associate consultants) adhere to the highest ethical standards, and report to the Government / 

Department all suspected acts of fraud or corruption or Coercion or Collusion of which it has 

knowledge or becomes aware, during the Bidding process and throughout the negotiation or 

award of a contract. 

(2) The Bidder(s)/Consultant(s) commit(s) itself/themselves to take all measures necessary to 

prevent corruption. He commits himself to observe the following principles during his 

participation in the Bid process and during the contract execution. 

 
(a) The Bidder(s)/ Consultant(s) will not, directly or through any other person or firm offer, 

promise or give to any of the Principal’s employees involved in the Bid process or the 

execution of the contract any material or other benefit which he/she is not legally entitled 

to, in order to obtain in exchange any advantage, of any kind whatsoever, during the Bid 

process or during the execution of the contract. 

(b) The Bidder(s)/ Consultant(s) will not enter with other Bidders into any undisclosed 

agreement or understanding, whether formal or informal. This applies in particular to 

prices, specifications, certifications, subsidiary contracts, submission or non-submission 

of bids or any other actions to restrict competitiveness or to introduce cartelization in the 

bidding process. 

(c) The Bidder(s)/ Consultant(s)will not commit any offence under the relevant IPC/PC Act. 

Further the Bidder(s)/ Consultant(s) will not use improperly, for purpose of competition 

or personal gain, or pass on to others, any information or document provided by the 

Principal as part of the business relationship, regarding plans, technical proposals and 

business details, including information contained or transmitted electronically. 

(d) The Bidder(s)/ Consultant(s) of foreign origin shall disclose the name and address of the 

Agents/ representatives in India, if any. Similarly, the Bidder(s)/ Consultant(s) of Indian 

Nationality shall furnish the name and address of the foreign principals, if any. Either the 

Indian agent on behalf of the foreign principal or the foreign principal directly could bid    

in a Tender but not both. It shall be incumbent on the Indian agent and the foreign 

principal to Adhere to the relevant guidelines of Government of India, issued from Time 

to time regarding availing services of Indian Agents for foreign Suppliers.



 

78 | Page  

Further details as mentioned in the “Guidelines on Indian Agents of Foreign Suppliers” 

shall be disclosed by the Bidder(s)/ Consultant(s). Further, as mentioned in the 

Guidelines all the payments made to the Indian agent/representative have to be in Indian 

Rupees only. 

(e) The Bidder(s)/ Consultant(s)will, when submitting his bid, disclose any and all payments 

he has made, is committed to or intends to make to agents, brokers or any other 

intermediaries in connection with the award of the contract. 

(f) The Bidder(s)/ Consultant(s) to disclose any transgression with any other company that 

may impinge on the anti-corruption principle. 

(3) The Bidder(s)/ Consultant(s) will not instigate third persons to commit offences outlined 

above or be an accessory to such offences. 

(4) The Bidder(s)/ Consultant(s) will not, directly or through any other person or firm indulge in 

fraudulent practice means a wilful misrepresentation or omission of facts or submission of 

fake/ forged documents in order to induce public official to act in reliance thereof, with the 

purpose of obtaining unjust advantage by or causing damage to justified interest of others and/ 

or to influence the procurement process to the detriment of the Government interests. 

(5) The Bidder(s)/Consultant(s) will not, directly or through any other person or firm  use  

Coercive Practices (means the act of obtaining something, compelling an action or influencing   

a decision through intimidation, threat or the use of force directly  or  indirectly,  where  

potential or actual injury may befall upon a person, his/ her reputation or property to influence 

their participation in the bidding process). 

(6) The Bidder(s)/ Consultant(s) signing IP shall not approach the Courts while representing the 

matters to IEM and he/she will await their decision in the matter. 

(7) The Bidder(s)/ Consultant(s), shall take the responsibility of the adoption of IP by its associate 

consultants also. 

 
Section 3- Disqualification from Bidding process and/or exclusion from future contracts. 

Without prejudice to any rights that may be available to the Employer under law or the Contract   

or its established policies and laid down procedures, the Employer shall have the following rights 

in case of breach of this Integrity Pact by the Bidder(s)/ Consultant(s) and the Bidder/ Consultant 

accepts and undertakes to respect and uphold the Employer absolute right: 

(1) If the Bidder(s)/ Consultant(s), before awarding the Project or  during execution  has  

committed a transgression by violating Section 2 above or in any other form so as to put his 

reliability or credibility in question, the Principal, at its sole discretion, after giving proper 

opportunity to the Bidder is entitled to disqualify the Bidder(s)/ Consultant(s) from the Bid 

process or terminate the contract, if already awarded or exclude the Bidder/ Consultant from 

future contract award processes, for that reason, without prejudice to any other legal rights or 

remedies available to the Principal under the relevant clauses of GCC/SCC of the Tender/ 

contract. The imposition and duration of the exclusion will be determined by the severity of 

transgression and determined by the Principal. Such exclusion may be forever or for a limited 

period as decided by the Principal. 

(2) If the Consultant(s)/ Bidder(s) has committed a transgression through a violation of any of the 

terms under Section 2 above or in any other form such as to put his reliability or credibility  

into question, the Principal will also be entitled to exclude such Consultant(s)/ Bidder(s) from 

future Bids/ contract award processes. The imposition and duration of the exclusion will be 

determined by the Principal, keeping in view the severity of the transgression.  The severity 

will be determined by the circumstances of the case, in particular, the number of transgressions 

and/ or the amount of the damage.
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(3) If it is observed after payment of final bill but before the expiry of validity of Integrity Pact    

that the consultant has committed a transgression, through a violation of any of the terms under 

Section 2 above or any other term(s) of this Pact, during the execution of contract, the Principal 

will be entitled to exclude the consultant from further Bid/contract award processes. 

(4) The exclusion will be imposed for a minimum period of six (6) months and a maximum period 

of three (3) years. 

(5) If the Consultant(s)/ Bidder(s) can prove that he has restored/recouped the damage to the 

Principal caused by him and has installed a suitable corruption prevention system, the 

Principal may, at its sole discretion, revoke or reduce the exclusion period before the expiry 

of the period of such exclusion. 

Section 5- Compensation for Damages 

(1) If the Principal has disqualified the Bidder(s)/ Consultant(s) from the Bid process prior to the 

awarding of the Project according to Section 3, the Earnest Money Deposit (EMD)/ Bid 

Security furnished, if any, along with the offer, as per terms of the Invitation of Bid, shall also 

be  forfeited. The Bidder(s)/ Consultant(s) understands and agrees that this will be in addition 

to the disqualification and exclusion of the Consultant(s)/ Bidder(s) as may be imposed by the 

Principal, in terms of Section 3 above. 

(2) If, at any time after the awarding of the Project, the Principal has terminated the contract 

according to Section 3, or if the Principal is entitled to terminate the contract according to 

Section 3, the Security Deposit/Performance Bank Guarantee furnished by the consultant, if  

any, as per  the  terms of  the NIT/Contract shall be forfeited without prejudice to any other  

legal rights and remedies available to the Principal under the relevant clauses of General/ 

Special Conditions of Contract. 

The Consultant(s)/ Bidder(s) understands and agrees that this will be in addition to the 

disqualification and exclusion of the Bidder(s)/ Consultant(s), as may be imposed by the 

Principal in terms of Section 3 above. 

Section 6- Previous transgression 

(1) The Bidder(s)/ Consultant(s) herein declares that it has committed no transgressions in the last 

5 years with any other Company in any country conforming to  the  anti-corruption  approach  

as detailed herein or with government/ Central Government or State Government or any other 

Public Sector Enterprise in India that could justify its exclusion from the Bid process. 

 
(2) If at any point of time during the Bid process or after the awarding of the Contract, it is found 

that the Bidder(s)/ Consultant(s) has made an incorrect statement on this subject, he can be 

disqualified from the Bid process or if, as the case may be, that the Contract, is already 

awarded, it will be terminated for such reason and the Bidder(s)/ Consultant(s) can be black 

listed in terms of Section 3 above. 

(3) If the Bidder/ Consultant can prove that he has resorted/ recouped the damage caused by him 

and has installed a suitable corruption prevention system, the Employer may, at its own 

discretion, revoke the exclusion prematurely. 

 
Section 7 – Criminal charges against violating Bidder(s)/Consultant(s)/Associate consultant(s) 

If the Principal obtains knowledge of conduct of a Bidder/ Consultant or any employee or a 

representative or an associate of a Bidder/ Consultant, which constitutes a criminal offence 

under the IPC/ PC Act, or if the Principal has substantive suspicion in this regard, the  

Principal will forthwith inform the same to the Vigilance Department.
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Section 8 – Duration of the Integrity Pact 

This Pact shall come into force when both parties have legally signed it.  The Pact shall expire, 

in case of the Consultant(s), 3 (three) months after the last payment under the Contract is 

made and in case of the unsuccessful Bidder(s), 2 (two) months after the contract for the 

project has been awarded. 

If any claim is made / lodged during this time, the same shall be binding and continue to be 

valid despite the lapse of this pact as specified above, unless it is discharged / determined by 

SE ........................... 

The Bidder(s)/ Consultant(s), however, understands and agrees that even upon the 

completion of the Project and/or the last payment under the Contract having been made, if 

any transgression/ violation of the terms of this Pact comes/is brought to the notice of the 

Principal, it may, subject to its discretion, blacklist and/or exclude such Bidder(s)/ 

Consultant(s) as provided for in Section 3, without prejudice to any other legal right or 

remedy so available to the Principal. 

Section 9 – Other provisions 

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the 

Registered Office of the Principal, i.e. Lucknow. 

(2) Changes and supplements as well as termination notices need to be made in writing. 

(3) If the Bidder/Consultant is a partnership or a consortium, this agreement must be signed 

by all partners or consortium members. 

(4) Should one or several provisions of this agreement turn out to be invalid, the remainder    

of this agreement shall remain valid and binding. In such a case, the parties will strive to 

come to an agreement in accordance to their original intentions. 

(5) Wherever he or his as indicated in the above sections, the same may be read as he/she or 

his/her, as the case may be. 

(6) It is agreed term and condition that any dispute or difference arising between the parties 

with regard to the terms of this Integrity Agreement / Pact, any action taken by the 

Principal in accordance with this Integrity Agreement! Pact or interpretation thereof shall 

not be subject to arbitration. 
 

 
    

 

(For & On behalf of the Principal) (For & On 

behalf of Bidder/ Architect Firm/ Consultant) 

(Office Seal) (Office Seal) 

Place  Date     
 

Witness 1: 

(Name  & Address)    

 

Witness 2: 

(Name  & Address)   



 

81 | Page  

Annexure IV 

 

GENERAL INFORMATION

 

1

. 

Name of Applicant  

2

. 

Address for correspondence with pincode  

3

. 

Official e-mail for communication  

4

. 

Contact Person: 

Telephone Nos. 

Mobile no. 

Fax 

Nos. 

E-

mail 

 

5

. 

Name(s) of the persons who is authorized to deal 

with the Department 

(Attach copy of power of Attorney) 

 

6

. 

Type of Organization: 

Place & year of Incorporation (Attach copy of 

certificate of registration / Incorporation) 

 

7

. 

Name of Directors/Partners with their status in the 

organization. 

 

8

. 

Bank Details 

Name of the 

Bank: 

Account Number: 

IFS Code: 

Name & Address of the Branch: 

MICR Code: 

 

 

 
 

Signature of Bidder with Seal
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Annexure V 

 

GST Registration Details 
 

 
Sr. 

No. 
Consultant / Vender Details 

1 Entity Name  

2 Address (As per registration with GST)  

3 City  

4 Postal Code  

5 Region/ State (Complete state Name)  

6 Permanent Account Number  

7 GSTN/ ARN/ UID/ Provisional ID No. 

(Copy of Acknowledgement required) 

 

8 Type of Business (As per registration with 

GST) 

 

9 Service Accounting Code/ HSN Code  

10 Contact Person  

11 Phone Number and Mobile Number  

12 E-mail ID  

13 Compliance Rating (If updated by GSTN)  

 

 

 

Signature of Applicant with seal
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Annexure VI 

Bid for: ------------------------------------------------- 
 

 DETAILS OF EXPERIENCE CERTIFICATES FOR THE WORK  

 EXECUTED DURING LAST 10 YEARS 
 

 
S.no 

(1) 

Name & 

Location Of 

project 

 (2) 

Nature of project 

(with reference to 

technical capability 

of proposed work) 

(Tick relevant 

column) 

(3) 

Components of the 

project (Tick relevant 

column) 

(4) 

Cost of the 

Project 

(5) 

Maxim

um    

numbe

r of   

stories 

in 

buildi

ng (6) 

 

 

Date of 

commencement 

(7) 

 

 

Date of 

Completion 

(8) 

Nature of 

client 

(govt., 

semi- govt./ 

private) 

(9) 

Name, 

address & 

contact 

number of 

procuring 

entity/clie

nt 

(10) 

Role of the 

bidder in the 

project 

(11) 

 

 

Status 

(ongoing/ 

completed) 

(12) 

               

               

               

               

               

 
 

Kindly attach the certificate duly issued by the procuring entity/client in respect of the 

projects. 

 

 

Signature of Bidder with Seal
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Annexure VII 

 

 Organization setup of the company with Respect to Key Staff 

(Details to be furnished in the following format) 

 
 

S.no. 

(1) 

 

Name of 

key 

Personnel 

(2) 

Designation 

in the 

proposed 

project viz 

team leader, 

Senior 

Architect 

etc. 

(3) 

Educational 

Qualification 

(4) 

Experience in years (5) 
Number of Projects done in the area of 

assignment 

(Projects mentioned in the technical 

capability clause) 

(6) 

Details of 

Project 

pertaining 

to column 

6 

(7) 

     

With 

previous 

employer 

 

With 

present 

employer 

 

 

 

Total 

Name & 

Location 

of the 
project 

 

Nature 

of  

project 

 

Name 

of 

client 

 

 

Cost of 

project 

 

            

            

            

            

            

            

            

 
1. Attach self-attested copy of degree/educational certificate. 

2. The key team proposed for the project along with names, designation & CVs. The proposed team leader should 

have worked for at least two years with the firm. If this is not complied with, the bid of the consultant shall be 

termed as non-responsive. 

3. If the CV of any key personnel is not signed by the respective proposed key personnel the same shall not be 

considered for technical evaluation. If most of the CVs of key personnel are not signed by the respective 

proposed key personnel, the bid of the consultant shall  be termed as non-responsive. 

4. The CVs should be enclosed with salary slip of last 3 months, Form -16 of the Key Personnel. 

 

 
Signature of Bidder 

with Seal 
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Annexure-VIII 
 

Name of Bidder------------------------------------------------- 

 

 TURNOVER & PROFIT & LOSS FOR LAST FIVE YEARS 

 

I. Financial Analysis: This certificate is to be submitted in original along with the Bid 

Documents. 

 
  1st FY Rs. 

(In Lacs) 

2nd FY Rs. 

(In Lacs) 

3rd  FY (Last 

day of 

preceding 

Financial Year) 

Rs. (In Lacs) 

4th FY (Last day 

of preceding 

Financial Year) 

Rs. (In Lacs) 

5th FY  (Last 

day of 

preceding 

Financial Year) 

Rs. (In Lacs) 

Average Annual 

Turnover Rs.  (In 

Lacs) 

  a b c d e (a+b+c+d+e)/5 

(i) Annual 

Turnover 

for the 

Financial 

Year 

(FY) * 

      

(ii) Profit & 

loss * 

      

 
* As per audited balance sheet duly certified by Chartered Accountant. 

 
II. Summarized page of Profit & Loss Account of previous Five Financial Years is to be 

enclosed. 

 

 
 

Signature of Chartered Accountant with Seal and UDIN Signature of the Bidder with Seal
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Annexure IX 

 

Details of Associate Consultants/Counterpart
 

S. 

No. 

Description Details 

1 Structural Consultant  

2 Façade Designer  

3 Interior Designer  

4 Electrical Consultant  

5 Plumbing & Fire Consultant  

6 Acoustic Consultant  

7 Traffic & Parking Consultant  

8 Environment Consultant  

9 Green Building Consultant  

10 Lighting Consultant  

11 HVAC Consultant  

12 Landscape Consultant  

13 Audio Visual Consultant  

14 I.T. System Consultant  

15 Mechanical consultant  

16 Consultant for any other special Work  

 

 

 

 

Signature of Applicant with seal
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Annexure X 

 

 PERFORMANCE BANK GUARANTEE 
 

 

To 
 

_  _ [name of Employer] 

_  _ [address of Employer] 

_  _ 

 

 
WHEREAS [name and address of Consultant] 

(hereafter called "the Consultant") has undertaken, in pursuance of Contract No.    dated  to 

execute  [name of Contract and brief description of Works] (hereinafter called "the 

Contract"). 

AND WHEREAS it has been stipulated by you in the said Contract that the Consultant shall furnish you with 

a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance with his obligation in 

accordance with the Contract; 

 

AND WHEREAS we have agreed to give the Consultant such a Bank Guarantee: 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of the 

Consultant, up to a total of [amount of guarantee]* (in words), such sum 

being 

payable in the types and proportions of currencies in which the Contract Price is payable, and we undertake to pay you,  

upon  your  first  written  demand  and  without  cavil  or  argument,  any  sum  or  sums  within  the  limits  of 

......................................................................... [amount of guarantee] as aforesaid without your needing to prove 

or to show grounds or reasons for your demand for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the contractor before presenting us with 

the demand. 

We further agree that no change or addition to or other modification of the terms of the Contract or of the Works 

to be performed there under or of any of the Contract documents which may be made between your and the Consultant 

shall in any way release us from any liability under this guarantee, and we hereby waive notice of any such change, 

addition or modification. 

 

This guarantee shall be valid until 28 days from the date of expiry of the Defect Liability Period. 

 
Signature and Seal of the guarantor    Name of Bank   

   

Address   Date    
 

*  An amount shall be inserted by the Guarantor, representing the percentage the Contract Price specified in the 

Contract including additional security for unbalanced Bids, if any and denominated in Indian Rupees.
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  Annexure-XI 

Certificate 

1. Certified that the Detailed Project Report/Estimate for the work ............................................. 

has been prepared based on the provisions and specifications given in Development Authority 

Building Construction and Development Byelaws 2008 (Amended on 2011) and amendment 

in 2016 and National Building Code of India 2016. 

2. The area of the work site is ............. hectare (............ acres) and area after site survey is ............. 

hectare (............ acres) the proposed site is suitable for the work. 

3. Earth filling etc. at construction site is calculated as per the provisions specified in the G.O. no. 

10/2021/बी-2-96/दस-2021-10/77 dated 21.03.2021 of Finance Section-2, Govt. of U.P.  In this 

regard, the quantity of earth filling has been certified by the competent authority appointed by 

District Magistrate (Report enclosed). The final levels have been indicated accordingly. The 

levels are transferred on contour plan and drainage drawing through TBM (Trigonometric 

Bench Mark). 

4. The site boundary is not affected by Bird Sanctuary/Reserved Forest land. 

5. The provisions specified in the “Harmonized Guidelines & Standards for Universal 

Accessibility in India 2021” have been included in the estimate of the work. 

6. The provision for utility shifting like HT/LT line, electric pole, tree cutting, water/sewer 

line/OFC/Gas pipeline etc. has been taken into account after surveying the site. 

7. The estimate has been prepared according to GRIHA-......... (minimum GRIHA-3) star rating 

specifications and ECBC Code 2018. 

8. The approach road to the site of work is available/not available. If not available, the estimate 

of the same is submitted separately. 

9. The demolition of any existing building is required/not required for the proposed work. The 

demolition is to be completed as per Financial Hand Book (FHB) part-1 para 25 (Land and 

Building) as amended G.O. no. 1883 ईजी/23-5-13-50(40)ईजी/08 dated 10.10.2013 and G.O. no. 
2/2017/ए-2-1235/दस-2017-24(7)/95 dated 12.12.2017 and cost of demolition/ scrap value 

obtained from demolition has been accounted for in the DPR. Since the cost of the project is 

less than 200 Crores therefore the demolition shall be carried out separately after approval from 

Hon’ble Cabinet/the cost of the project is more than 200 Crores, therefore the cost of demolition 

is included in the DPR for the approval of Hon’ble Cabinet (strike out which is not applicable). 

10. The DPR is based on the most economical design fulfilling all the functional requirements for 

the project. 

 

 

 Team Leader Senior Architect 

 (DPR Consultant) (DPR Consultant) 
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Annexure-XI 

प्रमाण पत्र 
 

1- प्रमाणित णिया जाता है णि िायय िा नाम- ................िा णिसृ्तत परियोजना रिपोर्य/आगिन 

णििास प्राणिििि भिन णनमायि एिं णििास उपणिणि 2008 (यथा संषोणित 2011) में संषोिन 2016 तथा 

भाित िी िाष्ट्र ीय भिन णनमायि संणहता 2016 में िणियत स ंसगत प्राणििानो ंएिं णिणषणष्ट्यो ंिे अन रूप तैयाि 

णिया गया है।  

2- परियोजना िे िायय स्थल िा के्षत्रफल................ हेके्टयि (................एिड़) है तथा मौिे स्थल 

पि सिे उपिान्त के्षत्रफल ................ हेके्टयि (................,एिड़) पाया गया।  

3- िाययस्थल प्रस्ताणित िायय िे णलए उपय क्त है। िाययस्थल पि णमट्टी िी भिाई आणद िा प्राणििान 

णित्त (आय व्ययि) अन भाग-2, उ0प्र0 शासन िे शासनादेष सं0-10/2021/बी-2-96/दस-2021-10/77 

णदनांि 21.03.2021 में िणियत प्राणििानो ंिे अन साि भलीभंााणत आंिणलत णिया गया है एिं इस सम्बन्ध 

में णजलाणििािी िी सक्षम सणमणत से भिाई िी मात्रा िा प्रमािीििि ििा णदया गया है (संलग्न है) 

तदान साि ही अन्तन्तम लेणिल अंणित णिये गये है। इस हेत  र्ी0बी0एम0 (Trigonometric Benchmark) 

से लेणिल स्थानान्तरित ििते हुए िनू्टि प्लॉन तथा ड्र े नेज ड्र ाईंग पि अंणित है।  

4- िाययस्थल िी सीमा बड्य  सेन्च िी/आिणक्षत िन भूणम के्षत्र से आच्छाणदत नही ंहै। 

5- “Harmonized Guidelines & Standards for Universal Accessibility in India 2021” िे 

प्राणििानो ंिा यथािष्यि समािेष आगिन में िि णलया गया है। 

6- िायय स्थल पि यूणर्णलणर् णषन्तटंग यथा-एच0र्ी0/एल0र्ी0 लाईन, इलेन्तक्टरि पोल, िृक्षो ंिा पातन, 

िार्ि/सीिि लाईन/ओ0एफ0सी0/गैस पाईप लाईन आणद हेत  सिे उपिान्त प्राणििान िि णलया गया है। 

7- GRIHA िेणरं्ग ................ (नू्यनतम GRIHA िेणरं्ग 3) तथा ECBC िोड् 2018 िा अन पालन 

ििते हुए आगिन िा गठन णिया गया है। 

8- िायय स्थल पि आिागमन हेत  पहुुँच मागय उपलब्ध/अन पलब्ध है। यणद अन पलब्ध है तो उसिा 

आगिन अलग से प्रस्त त है। 

9- परियोजना हेत  णिसी प्रिाि िे पूिय से णनणमयत भिन िे ध्वस्तीििि िी आिश्यिता नही ं

है/आिष्यिता है। ध्वस्तीििि हेत  णित्तीय हस्तप न्तस्तिा (एफ0एच0बी0) भाग 01 िे पैिा 25 (भूणम तथा 

भिन) यथासंषोणित शासनादेष सं0 1883 ईजी/23-5-13-50(40)ईजी/08 णदनांि 10.10.2013 एिं 

शासनादेष सं0 2/2017/ए-2-1235/दस-2017-24(7)/95 णदनांि 12.12.2017 िे क्रम में िाययिाही पूिय 

िी जानी है एिं ध्वस्तीििि िी लागत /ध्वस्तीििि से प्राप्त होने िाली सै्क्रप िैलू्य िा समािेष 

ड्ी0पी0आि0 में िि णलया गया है। चूुँणि परियोजना रू0 200 ििोड़ से िम लागत िी है, अतः  

ध्वस्तीििि िी िाययिाही मा0 मंत्रीपरिषद् द्वािा पृथि से अन मोदन िे उपिान्त िी जायेगी/परियोजना 

रू0 200 ििोड़ से अणिि लागत िी है, अतः  ध्वस्तीििि िी लागत मा0 मंत्रीपरिषद् से अन मोदनाथय 

ड्ी0पी0आि0 में समाणहत है। 

10- णिसृ्तत परियोजना रिपोर्य सभी िायायत्मि आिष्यिताओ ंिे अन साि सिायणिि णमत्व्व्यय िे साथ 

परििन्तित है।  

 

र्ीम लीड्ि       सीणनयि आणिय रे्क्ट 

      (DPR Consultant)                  (DPR Consultant) 
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Annexure - XII 

(on non-judicial stamp paper as applicable in UP) 

 

CONSORTIUM AGREEMENT 

                             (To be executed on stamp paper of appropriate value) 

THIS CONSORTIUM AGREEMENT is entered into on this the ............ day of ............ 2023 

AMONGST 

1. {... .......... , a company incorporated under the provisions of Companies Act/ Limited Liability 

Partnership Act} and having its {registered office/office} at............ (hereinafter referred to as the “First 

Part” or the “Lead Member” which expression shall, unless repugnant to the context include its 

successors and permitted assigns) 

                                                                         AND 

2. {... .......... , a company incorporated under the provisions of Companies Act/ Limited Liability 

Partnership Act}and having its {registered office/office}at.........................(hereinafter referred to as 

the “Second Part” or the “1st Consortium Member” which expression shall, unless repugnant to the 

context include its successors and permitted assigns) 

                                                                          AND 

3. {................ , a company incorporated under the statutory provisions of Companies Act, /Limited 

Liability Partnership Act } and having its{ registered office /office} at............(hereinafter referred to 

as the Third Part “2nd Consortium Member” which expression shall, unless repugnant to the context 

include its successors and permitted assigns)  

                                                                        AND 

The above mentioned parties of the FIRST, SECOND, THIRD and FOURTH PART etc are 

collectively referred to as the “Parties” and each is individually referred to as a “Party”. 

WHEREAS: 

(A) Technical Cell, EPC Mission, Planning Department, a Government of Uttar Pradesh (hereinafter 

referred to as the “Planning Department” which expression shall, unless repugnant to the context or 

meaning thereof, include its administrators, successors and assigns) has invited bids (“bids”) as per 

Bid documents vide NIT no .………………………(hereinafter referred as “TENDER”) for “Request 

for Proposal for …………………………………………………………………………………..”). 

(B) The Parties are interested in jointly bidding for the Contract as members of a Consortium and in 

accordance with the terms and conditions of the Tender Bidding Documents in respect of the Contract, 

and 

(C) It is a necessary condition under the Bidding Documents that the members of the Consortium shall 

enter into a Consortium Agreement (the “Agreement”) and furnish a copy thereof with the bid. 

NOW IT IS HEREBY AGREED as follows: 

1. Definitions and Interpretations 

In this Agreement, the capitalized terms shall, unless the context otherwise requires, have the meaning 

ascribed thereto under the Bidding Documents. 

2. Consortium 

The Parties do hereby irrevocably constitute a consortium (the “Consortium”) for the purposes of 

jointly participating in the bidding process for the Project. The Parties hereby undertake to participate 

in the bidding process only through this Consortium and not individually and/ or through any other 

Consortium constituted for this Contract, either directly or indirectly or through any of their associates. 

 

 

3. Role of the Parties 

The Parties hereby undertake that Parties are jointly fulfilling the prequalification criteria as per the 

requirement of “Tender” in all respects and shall be the “Lead member” of the Consortium and shall 

have the Power of Attorney from all Parties for conducting all business for and on behalf of the 

Consortium during the Bidding Process and until the signing of the Contract when all the obligations 

of the Consortium shall become effective. 

The project shall be executed by the “Lead Member” as a whole and solely responsible to for all the 

activities mentioned in the Tender Document including financial liabilities (Reference to the Tender 
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Document). 

4. Joint and Several Liability 

The Parties do hereby undertake to be jointly and severally responsible for all obligations and liabilities 

relating to the Project and in accordance with the terms of the Tender Bidding Documents and the 

Contract, during subsistence of the Contract. 

5. Representation of the Parties 

a. Each Party represents to the other Parties as of the date of this Agreement that: 

b. Such Party is duly organised, validly existing and in good standing under the laws of India and has 

all requisite power and authority to enter into this Agreement; The execution, delivery and performance 

by such Party of this Agreement has been authorised by all necessary and appropriate corporate or 

governmental action and a copy of the extract of the charter documents and board resolution or any 

other resolution/ Power of Attorney in favour of the person executing this Agreement for the delegation 

of power and authority to execute this Agreement on behalf of the Consortium Member is annexed to 

this Agreement, and will not,: 

i) require any consent or approval not already obtained; 

ii) violate any Applicable Law presently in effect and having applicability to it; 

iii) violate the memorandum and articles of association, bye-laws or other applicable organisational 

documents thereof;. 

iv) violate any clearance, permit, concession, grant, license or other Governmental authorisation, 

approval, judgment, order or decree or any mortgage agreement, indenture or any other instrument to 

which such Party is a party or by which such Party or any of its properties or assets are bound or that 

is otherwise applicable to such Party; or 

v) create or impose any liens, mortgages, pledges, claims, security interests, charges or encumbrances 

or obligations to create a lien, charge, pledge, security interest, encumbrances or mortgage in or on the 

property of such Party, except for encumbrances that would not, individually or in the aggregate, have 

a material adverse effect on the financial condition or prospects or business of such Party so as to 

prevent such Party from fulfilling its obligations under this Agreement; 

6. This Agreement is the legal and binding obligation of such Party, enforceable in accordance 

with its terms against it; and there is no litigation pending or, to the best of such Party's knowledge, 

threatened to which it or any of its Affiliates is a party that presently affects or which would have a 

material adverse effect on the financial condition or prospects or business of such Party in the 

fulfilment of its obligations under this Agreement. 

7. Conflict of Interest: 

The Parties herein undertake to take all necessary measures in order to avoid any conflict of interest 

during the performance of the project or the contract for “Request for Proposal for 

…………………………………………………………………………………..” and also to identify 

any conflict of interest so that Planning Department/UPPWD can consult with the Lead Partner and 

other Parties to sort out such conflicts. 

8. Post Contract Liabilities: 

For any loss or damage on account of any breach of this Agreement or the contract for “Request for 

Proposal for …………………………………………………………………………………..” or any 

shortfall in the execution of the Project, meeting the guaranteed performance / parameters as per 

technical specifications / documents relating to the Tender, “Lead Member” undertake to promptly 

make good such loss or damage on Planning Department/UPPWD/UPRNN/C&DS demand without 

any demur. Planning Department/UPPWD/UPRNN/C&DS shall have the right to proceed against any 

one of the Parties herein in this regard without establishing the individual liability of such party and it 

shall neither be necessary nor obligatory on the part of Planning Department/UPPWD/UPRNN/C&DS 

to proceed against the “Lead Member” before proceeding against the other Parties herein. 

9. Assignment: 

The rights and obligations of First and Second Consortium Member under this Agreement shall not be 

assigned to any third party without the prior written consent of Planning Department/UPPWD/ 

UPRNN/C&DS. 

 

10. Employers’ responsibility: 
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Each Party will be responsible according to the applicable laws and rules for their own personnel and 

property. 

11. Insurance: 

The Parties herein shall at their own expense take out and maintain insurance cover as may be 

necessary to cover their liabilities. 

12. Applicable Law: 

This Consortium Agreement shall be governed, construed and interpreted in accordance with the laws 

of India and the Courts in Lucknow shall have the exclusive jurisdiction in all matters arising 

hereunder. 

13. Termination 

This Agreement shall be effective from the date hereof and shall continue till the release of 

performance security of the Consortium consultant with the Review of EPC Contractor/Contractor’s 

Deliverables and under the Agreement. However, in case the Consortium is either not pre-qualified or 

does not get selected for award of the Contract, the Agreement will stand terminated in case the 

Consortium is not pre- qualified or upon return of the tender EMD by Planning 

Department/UPPWD/UPRNN/C&DS to the Consortium, as the case may be. None of the parties will 

be entitled to terminate their association with the Consortium, till return of the tender EMD by the 

Consortium or payment of the amount specified in the Financial Bid by the Consortium, whichever is 

later. 

14. Indemnification: 

All consortium members of this agreement shall fully indemnify, hold harmless and defend Planning 

Department/UPPWD/UPRNN/C&DS and its officers etc., from and against all claims, liabilities, suits, 

damages including any criminal liability due to false declaration by the consortium members with 

regard to this Agreement (or) Tender transaction (or) Project (or) contract etc., caused due to 

negligence/commission/omission of the any of the consortium members (or) its employees and agents 

including representatives (or) sub-contractors (or) any other person claiming (or) any other person 

claiming under this tender (or) under the applicable laws of India. 

15. The Parties acknowledge and accept that this Agreement shall not be amended by the 

Parties without the prior approval of FGZ. 

IN WITNESS WHEREOF THE PARTIES ABOVE NAMED HAVE EXECUTED AND 

DELIVERED 

THIS AGREEMENT AS OF THE DATE FIRST ABOVE WRITTEN. 

 

SIGNED, SEALED AND DELIVERED                                

For and on behalf of LEADMEMBER by: 

(Signature) (Name) 

(Designation) (Address) 

SIGNED, SEALED AND DELIVERED 

 

 

 

For and on behalf of SECONDPART 

(Signature) (Name) 

(Designation) (Address) 

SIGNED, SEALED AND DELIVERED 

 

 

For and on behalf of THIRD PART 

(Signature) (Name) 

(Designation) (Address) 

SIGNED, SEALED AND DELIVERED 

 

 

For and on behalf of FOURTH PART 
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(Signature) (Name) 

(Designation) (Address) 

SIGNED, SEALED AND DELIVERED 

 
 

 

 In the presence of: 1. 

 2. 

 (Signature) (Name) (Designation) (Address)  

 

The mode of the execution of the Consortium Agreement should be in accordance with the applicable 

laws. 

 Each Consortium Agreement should attach a copy of the extract of the charter documents and 

documents such as resolution / Power of Attorney in favour of the person executing this Agreement 

for the delegation of power and authority to execute this Agreement on behalf of the Consortium 

Member. 
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DEFINITION OF SIMILAR NATURE OF WORK 
 

The following shall be category wise experience in similar nature of work for evaluation of 

RFP:- 

 

S. 

No. 

Category of Work Similar Nature of Work 

1. Medical College/ 

Medical University/ 

Hospital 

1. Medical College 

2. Hospital 

3. Medical University 

2. Residential Hostels/ 

Govt. Buildings 

1. Residential School 

2. Residential College 

3. Police Line/ Police 

Academy/ Police 

Training Center 

1. Police & Para Military Line 

2. Police & Para Military Academy 

3. Police & Para Military Training Center 

4. Residential Technical Training Institution 

4. District Jail 1. District/ Central Jail Building 

2. Police & Para Military Barracks 

3. Residential Institutions like Nari Niketan, Remand 

Homes, Juvenile Center, Detention Center etc. 

5. Technical/ Non-

Technical University 

1. Technical University 

2. Non-Technical University 

3. Medical University/ Medical College 

4. Technical Institution 

6. Court Building 1. Court Building 

2. Town Hall 

3. Government Office 

7. Museum 1. Museum 

2. Library 

3. Art Gallery 

4. Picture Gallery 

5. Treasury 

8. Forensic Science 

University 

1. Forensic Science University/Institution 

2. Medical University/ College and Hospital 

3. Technical University/ Institution 

4. Paramedical College 

5. Nursing College 

9. Sports University 1.   Sports University 

2. Sports College/Complex/Academy 

3. Sports stadium 

4. Sports college/University/ 

academy/Complex 

10. Training center 1. Technical/Non-Technical Training Centres 

2. Residential college/University 

11. Sadbhavna Kendra 1. Non-residential Buildings 

2. Shopping complex 
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12. Exhibition cum 

Convention Centre 

1. Auditorium 

2. Multipurpose Hall 

3. Museum 

4. Town Hall 

5. Library 

6. Art / Picture Gallery 

7. Assembly Hall 

8. Government Office 

13. Unity Mall/Mall 1. Shopping Complex/Malls  

2. Government Offices with Parking/Non-residential 

Building with Parking 

3. Shopping precinct 

4. Arcade 

5. Marts 

6. Commercial Centre 

7. Hyper market 

14. Guest House/VVIP 

Guest House 

1. Hotels 

2. Motels 

3. Hostels 

4. Resorts 

5. Guest House 

 


